

**CONTRACT NO. 2 – REHABILITATION OF AIRFIELD DRAINAGE
PHASE II – RUNWAY 1-19 SAFETY AREA**

**MERIDIAN AIRPORT AUTHORITY
MERIDIAN, MISSISSIPPI**

ADDENDUM NO. 1

TO: **ALL BIDDERS ON THE ABOVE REFERENCED PROJECT**

FROM: Richmond L. Alexander, P.E.

DATE: May 6, 2026

SUBJECT: **ADDENDUM NO. 1**

Revisions to Proposal and Contract Documents and Plans for the referenced project are as follows:


1. **REPLACE:** Proposal Form PF-3 in the contract documents with the attached Proposal Form PF-3 dated with Addendum No. 1 – 5-6-26.

Proposal Form revised the pipe sizes for multiple *Cured-in-Place Pipe Lining* items. Proposal Form also updated several linear footages of lining and added the Mobilization item to Additive Alternates 1-4. Failure to use the new Proposal Form PF-3 dated Addendum No. 1 – 5-6-26 shall result in a proposal being considered non-responsive and will not be valid.

2. **CLARIFICATION:** Award will be based on the Base Bid and/or any combination of Additive Alternates as deemed in the best interest of the Owner.
3. **CHANGE:** Section 8. Instructions to Bidders shall be changed from “Time limit for completion of the proposed work is comprised of a total of 90 calendar days for the unit price bid” to “Time limit for completion of the proposed work is comprised of a total of 90 calendar days for the Base Bid and an additional 30 calendar days for any Additive Alternates awarded for the unit price bid.”

This change adds an additional 30 calendar days to the contract for any Additive Alternate awarded with the Base Bid.

Submitted By:



Richmond L. Alexander, P.E.
Project Engineer
Date: May 6, 2026

Acknowledge by:

Contractor's Signature

Date

THIS ADDENDUM SHALL BE SIGNED, DATED AND SUBMITTED WITH BID DOCUMENTS. FAILURE TO PROPERLY ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AND ATTACH IT TO BID DOCUMENTS SHALL BE GROUNDS FOR REJECTING PROPOSAL.

**PROPOSAL FOR
REHABILITATION OF AIRFIELD DRAINAGE
PHASE II - RUNWAY 1-19 SAFETY AREA
PROJECT NO. AIP-3-28-0050-062-2026
KEY FIELD, MERIDIAN, MS
MAY 12, 2026**

PAY ITEM NO.	BASE BID (SITE A; LINE E) PAY ITEM	ESTIMATED QUANTITY	UNIT	UNIT COST	TOTAL
C-105-6.0	Mobilization	1	LS	\$	\$
P-152-4.1	Stripping Excavation (FM)	200	CY	\$	\$
P-152-4.2	Borrow Excavation (FM)	270	CY	\$	\$
P-156-5.1	Loose Riprap, 200 LB	100	TON	\$	\$
209.05-A	Geotextile Stabilization, Type VI Non-Woven	250	SY	\$	\$
P-610-6.1	Structural Portland Cement Concrete (Inlet Modifications)	10	CY	\$	\$
P-611-5.1	Cured-In-Place Pipe Lining (42")	830	LF	\$	\$
P-611-5.2	CCTV of Storm Drainage Pipe (Pre Lining & Post Lining)	830	LF	\$	\$
P-611-5.3	Removal of Protruding Materials in Pipe (Taps, Rebar, Metal, ETC.)	3	EA	\$	\$
C-102-5.1A	Installation and Removal of Temporary Silt Fence	200	LF	\$	\$
C-102-5.1B	Wattles	100	LF	\$	\$
T-901-5.1	Seeding (Includes Mulch, Fertilizer and Seed)	1	AC	\$	\$
BASE BID TOTAL:					
ADDITIVE ALTERNATE NO. 1 (SITE B; LINE A7)					
C-105-6.1	Mobilization	1	LS	\$	\$
P-610-6.2	Structural Portland Cement Concrete (Inlet Modifications)	10	CY	\$	\$
P-611-5.4	Cured-In-Place Pipe Lining (42")	350	LF	\$	\$
P-611-5.5	CCTV of Storm Drainage Pipe (Pre Lining & Post Lining)	640	LF	\$	\$
P-611-5.6	Removal of Protruding Materials in Pipe (Taps, Rebar, Metal, ETC.)	2	EA	\$	\$
ADD. ALT. NO. 1 TOTAL					
ADDITIVE ALTERNATE NO. 2 (SITE C; LINE D)					
C-105-6.2	Mobilization	1	LS	\$	\$
P-610-6.3	Structural Portland Cement Concrete (Inlet Modifications)	10	CY	\$	\$
P-611-5.7	Cured-In-Place Pipe Lining (36")	335	LF	\$	\$
P-611-5.8	CCTV of Storm Drainage Pipe (Pre Lining & Post Lining)	335	LF	\$	\$
P-611-5.9	Removal of Protruding Materials in Pipe (Taps, Rebar, Metal, ETC.)	2	EA	\$	\$
ADD. ALT. NO. 2 TOTAL					
ADDITIVE ALTERNATE NO. 3 (SITE D; LINE E)					
C-105-6.3	Mobilization	1	LS	\$	\$
P-152-4.3	Borrow Excavation (FM)	30	CY	\$	\$
P-610-6.4	Structural Portland Cement Concrete (Inlet Modifications)	10	CY	\$	\$
P-611-5.10	Cured-In-Place Pipe Lining (24")	600	LF	\$	\$
P-611-5.11	CCTV of Storm Drainage Pipe (Pre Lining & Post Lining)	600	LF	\$	\$
P-611-5.12	Removal of Protruding Materials in Pipe (Taps, Rebar, Metal, ETC.)	3	EA	\$	\$
ADD. ALT. NO.3 TOTAL					
ADDITIVE ALTERNATE NO. 4 (SITE E; LINE K)					
C-105-6.4	Mobilization	1	LS	\$	\$
P-152-4.4	Borrow Excavation (FM)	20	CY	\$	\$
P-610-6.5	Structural Portland Cement Concrete (Inlet Modifications)	10	CY	\$	\$
P-611-5.13	Cured-In-Place Pipe Lining (48")	360	LF	\$	\$
P-611-5.14	CCTV of Storm Drainage Pipe (Pre Lining & Post Lining)	360	LF	\$	\$
P-611-5.15	Removal of Protruding Materials in Pipe (Taps, Rebar, Metal, ETC.)	2	EA	\$	\$
ADD. ALT. NO. 4 TOTAL					

- 1) The project pay items are provided to be inclusive of all work to be performed as shown in the drawings. All incidental work required to complete the project is to be included in the costs of performing these items.
- 2) Contract time shall be 90 calendar days. 30 additional calendar days will be added for any additive alternate selected. The contract time will begin in 10 days from the Notice to Proceed or the first day the contractor mobilizes to the site, whichever comes first.