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VIRGINIA DEPARTMENT OF RAIL AND PUBLIC TRANSPORTATION 

 
Public Transportation Agency Safety Plan 

 
 

SCOPE OF SERVICES 
 
 

Statement of Need 
 
Per the FTA’s Public Transportation Agency Safety Plan (PTASP) final rule 
(https://www.govinfo.gov/content/pkg/FR-2018-07-19/pdf/2018-15167.pdf ) published July 19, 
2018, all recipients or sub-recipients of financial assistance under 49 U.S.C. § 5307 that operate 
a public transportation system are required to develop and certify a PTASP by July 20, 2020. The 
intention of this plan is to help transit agencies manage safety risks while prioritizing capital 
investments that promote safety. States are required to offer a state-developed PTASP for all 
small bus operators (small bus operators are those public transit providers with 100 vehicles or 
fewer in peak revenue service that do not operate commuter rail service or passenger ferry) that 
wish to participate. Those small agencies that chose not to participate in the state-developed 
PTASP, effectively opting out, must develop their own PTASP. The Virginia Department of Rail 
and Public Transportation (DRPT) seeks to develop a state PTASP for all small providers that 
chose to participate. 
 
More resources and guiding documents on PTASP can be found here: 
https://www.transit.dot.gov/PTASP  
  
The Statewide Program Manager will administer this task order. 
 
Scope of Services 
 
DRPT’s state PTASP must address all applicable requirements and standards as set forth in 
FTA’s Public Transportation Safety Program and National Public Transportation Safety Plan (49 
CFR 673.11), including but not limited to these major elements: 
 

• Documentation of processes and procedures for the transit agency’s Safety Management 
System, which consists of four main elements: (1) Safety Management Policy, (2) Safety 
Risk Management, (3) Safety Assurance, and (4) Safety Promotion 

• The creation of performance targets based on the safety performance criteria established 
under the National Public Transportation Safety Plan (49 CFR 673.11(a)(3)) 

https://www.govinfo.gov/content/pkg/FR-2018-07-19/pdf/2018-15167.pdf
https://www.transit.dot.gov/PTASP
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• Adherence to all applicable requirements and standards as set forth in FTA’s Public 
Transportation Safety Program and National Public Transportation Safety Plan (49 CFR 
673.11(a)(4)); 

• Establish a process and timeline for conducting an annual review and update of the Public 
Transportation Agency Safety Plan (49 CFR 673.11(a)(5)). 
 

DRPT’s state PTASP will be offered to 13 small public transit providers. The state developed 
plan must include all FTA required elements as tailored to each participating provider. Below is 
a list of the providers that will be invited to participate in the plan (this list is subject to change at 
DRPT’s discretion): 
 

Organization Name 

Vehicles Operated in 
Max. Service (as 
reported to NTD 

2017) 
BRIS City of Bristol Virginia 4 
WIN City of Winchester 7 
SUFF City of Suffolk 8 
BRITE Blue Ridge Intercity Transit Express (CSPDC) 8 
PETE City of Petersburg 18 
RAD City of Radford 20 
FRED Fredericksburg Regional Transit 21 
CAT Charlottesville Area Transit 23 
WATA Williamsburg Area Transit Authority 35 
HDPT City of Harrisonburg Dept. of Public Transportation 39 
BT Blacksburg Transit 40 
GLTC Greater Lynchburg Transit Company 43 
VALLEY Greater Roanoke Transit Company 53 
 
 
Deliverables (Tentative Schedule) 
 
Deliverables associated with this task order include the following: 
 

• Within 30 days, develop a detail plan of approach for collecting information regarding 
the existing safety documentation, processes, and procedures in place at all participating 
providers and for developing the compliant PTASP. DRPT must approve this plan before 
moving forward.   

• Aggregate all collected existing safety documentation, processes, and procedures in place 
at all participating providers. Identify areas those areas that do not meet FTA PTASP 
requirements for each provider. 

• Develop a plan of approach to bring each non-compliant area into FTA PTASP 
compliance for each provider. 
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• Develop a draft PTASP for DRPT staff and participating providers to review and provide 
feedback.  The draft plan will be provided to DRPT for review no later than March 1, 
2020. 

• Make changes requested by DRPT staff and participating providers prior to producing the 
final plan document, no later than May 1, 2020.  

• Monthly invoicing including progress reports detailing work completed and anticipated 
work over the next billing cycle (30 days).   

• Bi-weekly project progress calls with project manager for the duration of the project. 
• DRPT will secure final approval of plan from transit agency accountable executives for 

all participating providers before the July 20, 2020 federal deadline and will coordinate 
with MPOs to ensure compliance with Performance Based Planning requirements.  
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