
 

Glendora Historical Society - Rubel Castle 
 
Position Title: ​ Capital Projects Manager for Rubel Castle Historic District 
​
Status: ​ ​ Part-time, flexible schedule (up to 30 hours/week) 

Individuals, 1099 independent contractors, and firms are all 
welcome to submit applications / proposals 
 

Compensation: ​ $65 / hour not to exceed $80,000 annual compensation 
​
Reports To: ​ Vice President of the Castle & Castle Joint Committee 
​
Location:​ ​ Rubel Castle Historic District – 844 N. Live Oak Ave. 

Glendora CA 91741 
 

Apply:​ ​ Info@glendorahistory.org 
 
Deadline:​ ​ September 15, 2026 

 

Position Summary 

The Glendora Historical Society is seeking a project management firm, conservation firm, or an 
individual with similar qualifications for the planning and coordination of capital improvement 
projects that address preservation of Rubel Castle’s historic site and grounds. The work 
includes overseeing renovation work involving plumbing, electrical, structural, and general 
facilities needs in conjunction with maintenance & repairs performed by Glendora Historical 
Society (GHS) staff and volunteers. This position reports to the Vice President of the Castle in 
consultation with the Castle Joint Committee (CJC) who reports to the Board of the GHS for 
Building & Grounds Maintenance and Capital Projects. 

The position is offered for one-year, renewable annually, based on available funding, and 
intended to be a multi-year commitment to growth of this new position as an integral part of 
implementing the 2023 Preservation Master Plan on behalf of the GHS. 

Timeline: 

Deadline to apply - September 15, 2026 

Interviews - week of September 21, 2026 

Second interviews and site visit - October 9, 2026 
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Background 

In 2023, the GHS commissioned a Preservation Plan which outlines long term stewardship 
goals and processes for preservation of the historic site including capital improvement/ 
renovation projects that balance safety, functionality, code compliance, and long-term 
stewardship while protecting the site’s unique handmade architectural elements and visual 
identity.  

Because Rubel Castle is both a historic environment and a highly distinctive folk-art site, the 
Project Manager must ensure that all work is carried out with sensitivity to the site’s artistic 
character, historic fabric, and preservation priorities. The Project Manager should have at least 5 
years’ demonstrated experience in construction/project management and specifically on 
designated or eligible historic buildings and sites. The position also requires clear 
communication with tenants, residents, and site users to coordinate project schedules, minimize 
disruption, and address operational concerns as work proceeds. 

Key Responsibilities 

Project Oversight 

●​ Plan, prioritize, and manage maintenance and renovation projects across buildings, 
grounds, and infrastructure. 

●​ Oversee projects involving plumbing, electrical systems, roofing, masonry, HVAC, 
drainage, access improvements, and structural repairs. 

●​ Develop project scopes, timelines, budgets, and contractor specifications. 
●​ Coordinate multiple projects simultaneously while minimizing disruption to site 

operations, residential occupancy, tours, and events. 

Preservation and Site Stewardship 

●​ Ensure all work respects the historic and artistic integrity of Rubel Castle’s structures, 
surfaces, and assemblage-based design features. 

●​ Evaluate project methods and materials for compatibility with preservation goals. 
●​ Work carefully within the special constraints of a folk-art environment, where 

conventional construction approaches may require adaptation. 
●​ Identify when specialized preservation expertise is needed and coordinate with 

appropriate consultants or craftspeople. 

Tenant and Site Communication 

●​ Communicate project schedules, access needs, utility interruptions, and anticipated 
impacts to tenants and site occupants in advance. 

●​ Serve as a point of contact for questions and concerns during active maintenance or 
renovation work. 

●​ Coordinate access to occupied spaces when repairs or inspections are required. 
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●​ Help maintain positive working relationships by ensuring projects proceed with 
transparency and sensitivity to daily site use. 

Contractor and Vendor Management 

●​ Solicit bids and supervise contractors, tradespeople, and vendors. 
●​ Communicate site-specific requirements clearly before work begins. 
●​ Review contractor insurance requirements and Certificates of Insurance. 
●​ Review contractor work for quality, safety, budget adherence, schedule adherence and 

preservation sensitivity. 
●​ Review and approve contractor and vendor Invoices/Payment Applications in 

accordance with contracts. 
●​ Review project schedules/Substantial Completion in accordance with vendor 

contracts. 
●​ Maintain records of contracts, invoices, and project documentation. 

Compliance, Safety, and Funding Coordination 

●​ Monitor compliance with applicable building codes, safety regulations, accessibility 
requirements, and permit processes. 

●​ Coordinate inspections and required approvals with local agencies when needed. 
●​ Help identify and mitigate safety risks associated with aging infrastructure or unusual 

site conditions. 
●​ Assist with documentation, scheduling, and reporting for grant-funded capital projects 

when required. 

Long-Term Facilities Planning 

●​ Assist leadership in identifying capital priorities and deferred maintenance needs. 
●​ Develop phased approaches for larger infrastructure improvements. 
●​ Maintain records of completed work and future maintenance recommendations. 

Desired Qualifications 
●​ Experience working at historic buildings and sites and/or a degree in historic 

preservation. 
●​ Sensitivity to historic preservation, adaptive reuse, and/or culturally significant 

environments. 
●​ At least 5 years experience managing facilities, construction, renovation, or 

preservation-related projects. 
●​ Working knowledge of plumbing, electrical, structural, and general building systems. 
●​ Ability to work effectively with contractors, inspectors, tenants, and specialized trades. 
●​ Strong organizational and budgeting skills. 
●​ Ability to solve practical problems in non-standard building conditions. 
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First Year Program 
The Capital Projects Manager would assist the GHS with projects identified for the 26/27 year to 
address the implementation of the recommendations of the 2023 Preservation Plan in five 
strategic goals:​
 

●​ Historic District Building Envelope: Commission the in-kind re-installation of the roofing 
system at the Bennet Bunker under the Secretary of the Interior Standard for 
Rehabilitation.​
 

●​ Castle Plumbing: Commission the investigation, assessment and repair of plumbing 
systems in the historic area of the Castle following professional engineers’ 
recommendations and the Secretary of the Interior Standard for Preservation. ​
 

●​ Castle Storm Water Mitigation: Commission the investigation, assessment and repair of 
damaged underground storm water drainage. 
 

●​ Historic District Structural Improvements: Commission a professional engineer to 
prepare permit drawings for stabilization of the Windmill under the Secretary of the 
Interior Standard for Rehabilitation.​
 

●​ Historic District Safety: Commission an assessment by a professional historic 
preservation Architect to prepare recommendations for Accessibility and Exiting/Egress. 
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