

**Idaho Transportation Department**  
**Local Professional Services Agreement**

Agreement #: 97432

**THIS AGREEMENT** is made and entered into this \_\_\_\_\_ day of \_\_\_\_\_, \_\_\_\_\_, by and between the CITY OF WEISER, whose address is 55 W. Idaho St. Weiser, ID 83672, hereinafter called the "Sponsor," and Kimley-Horn and Associates, Inc., whose address is 1100 W. Idaho St., Ste 210, , Boise, ID, 83702, hereinafter called the "Consultant."

**RATIFICATION**

The Idaho Transportation Department, representing the Federal Highway Administration on all local federal-aid highway projects, is authorized to ratify all agreements for engineering services entered into between sponsoring local agencies and their retained consultants. All references to State used hereafter shall denote the Idaho Transportation Department.

**NOW, THEREFORE**, the parties hereby agree as follows:

The work covered by this Agreement is for the following project(s):

<b>Project Name</b>	<b>Project #</b>	<b>Key #</b>
LOCAL, LOCAL, WEISER TRANSPORTATION PLAN	A022(441)	22441

**SUBCONSULTANTS**

The State approves the Consultant's utilization of the following Subconsultants:

N/A

**AGREEMENT ADMINISTRATOR**

This Agreement shall be administered by Ken Kanownik, Deputy Administrator, LHTAC; (208) 344-0565; or an authorized representative.

**DUTIES AND RESPONSIBILITIES OF CONSULTANT**

**A. DESCRIPTION OF WORK**

The Consultant shall provide professional services as outlined in the attachment(s) and as further described herein.

1. The following attachments are made a part of this Agreement:

- a. **Attachment No. 1L** is the Consultant Agreement Specifications which are applicable to all agreements.
- b. **Attachment No. 2** is the negotiated Scope of Work, Cost Estimate, and Man-Day Estimate.

In the case of discrepancy, this Agreement shall have precedence over Attachment No. 2, and Attachment No. 2 shall have precedence over Attachment No. 1.

2. Per Diem will be reimbursed at the current approved rates. These rates are listed at <http://itd.idaho.gov/business/?target=consultant-agreements> .

**DUTIES AND RESPONSIBILITIES OF SPONSOR AND/OR STATE**

The Sponsor and/or State shall provide to the Consultant, upon request, copies of any records or data on hand which are pertinent to the work under the Agreement.

**TIME AND NOTICE TO PROCEED**

A. The Consultant shall start work under this Agreement no later than ten (10) calendar days from the receipt of the written notice to proceed with the work. The Consultant shall complete all work by **11/1/2026**.

B. The Consultant shall remain available to perform additional work for an additional sixty (60) days or until the Agreement is closed out, whichever comes first.

**BASIS OF PAYMENT**

A. Payment Basis: Cost Plus Fixed Fee

B. Compensation Amount

1. Not-To-Exceed Amount: **\$149,933.00**

2. Additional Services Amount: **\$0.00**

3. Total Agreement Amount: **\$149,933.00**

C. Fixed Fee Amount: **\$4,416.00** (This is included in the Total Agreement Amount.)

D. Approved Overhead Rates for Prime Consultant and Subconsultants

Kimley-Horn and Associates, Inc.

E. Reasonable increases in labor rates during the life of this Agreement will be accepted. Payroll additive rate, general administrative overhead rate, and unit prices are subject to adjustment during the life of this Agreement based on audit and negotiations. If the State approves an adjustment to the overhead rate or unit prices, the Consultant must then submit a written request to the Agreement Administrator requesting use of the approved rate(s) on this agreement. If the new rate(s) are accepted by the Agreement Administrator, they shall apply from the date the written request was made to the Agreement Administrator. An adjustment shall not change the Not-To-Exceed amount of the Agreement.

F. Professional Services Authorization and Invoice Summary (Authorization) No. 1 is issued in the amount of **\$100,000.00** to begin the work of this Agreement. The remaining amount will be issued by consecutive Authorizations.

An additional services amount may be included in this Agreement. If so, the Sponsor will determine if additional services is required beyond the services outlined in Attachment No. 2. When additional services are required, the additional services amount of the Agreement will be utilized, and a subsequent Authorization will be issued.

**IN WITNESS WHEREOF**, the Parties hereto have set their hands on the day and year in this Agreement first written above.

**KIMLEY-HORN AND ASSOCIATES, INC.**

Consultant

By: \_\_\_\_\_

Title: Associate

**CITY OF WEISER**

Local Sponsor

By: \_\_\_\_\_

Title: \_\_\_\_\_

**IDAHO TRANSPORTATION  
DEPARTMENT**

By: \_\_\_\_\_

Title: \_\_\_\_\_

**IDAHO CODE CERTIFICATION FORM**

**Failure to comply with the terms of the referenced Idaho Code may result in breach of contract.**

-----

**Anti-Boycott Clauses**

Per the provisions of Idaho Code §§ 67-2346, Anti-Boycott Against Israel Act, and Idaho Code §§ 67-2347A, Prohibition on Contracts with Companies Boycotting Certain Sectors the undersigned certifies that it is not currently engaged in and will not for the duration of the contract engage in the following:

- boycott of goods or services from Israel or territories under its control; or
- boycott of any individual or company because the individual or company engages in or supports the exploration, production, utilization, transportation, sale, or manufacture of fossil fuel-based energy, timber, minerals, hydroelectric power, nuclear energy, or agriculture; or
- boycott of any individual or company because the individual or company engages in or supports the manufacture, distribution, sale, or use of firearms, as defined in Idaho Code § 18-3302(2)(d)

-----

**Prohibition on Contracts with Companies Owned or Operated by the Government of China**

Idaho Code, §§ 67-2359 states “a public entity in this state may not enter into a contract with a company to acquire or dispose of services, supplies, information technology, or construction unless the contract includes a written certification that the company is not currently owned or operated by the government of China and will not for the duration of the contract be owned or operated by the government of China”. Company certifies that it is not owned or operated by the government of China.

-----

By signing below, I certify that this company understands and will comply with the aforementioned requirements

Signature of Company’s authorized representative:

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Company Name

## ATTACHMENT NO. 1L

### CONSULTANT AGREEMENT SPECIFICATIONS

These specifications supplement Local Professional Services Agreements and shall be attached to said Agreements.

#### A. DEFINITIONS

1. **Administrator:** Person directly responsible for administering the Professional Services Agreement (Agreement) on behalf of the Local Public Agency.
2. **Combined Overhead:** The sum of the payroll additives and general administrative overhead expressed as a percent of the direct labor cost.
3. **Cost:** Cost is the sum of the hourly charge out rate and other direct costs.
4. **Cost Plus Fixed Fee:** Cost Plus Fixed Fee is the sum of the payroll costs, combined overhead, and other direct costs, plus the fixed fee.
5. **CPM:** Critical Path Scheduling. The CPM will list work tasks, their durations, milestones and their dates, and State/Local review periods.
6. **Fixed Fee:** A dollar amount established to cover the Consultant's profit and business expenses not allocable to overhead. The fixed fee is based on a negotiated percent of direct labor cost and combined overhead and shall take into account the size, complexity, duration, and degree of risk involved in the work. The fee is "fixed," i.e. it does not change. If extra work is authorized, an additional fixed fee can be negotiated, if appropriate.
7. **General Administrative Overhead (Indirect Expenses):** The allowable overhead (indirect expenses) expressed as a percent of the direct labor cost.
8. **Hourly Charge Out Rate:** The negotiated hourly rate to be paid to the Consultant which includes all overhead for time worked directly on the project.
9. **Incentive/Disincentive Clause:** Allows for the increase or decrease of total Agreement amount paid based on factors established in the Agreement. Normally, these factors will be completion time and completion under budget.
10. **Lump Sum:** An agreed upon total amount, that will constitute full payment for all work described in the Agreement.
11. **Milestones:** Negotiated portions of projects to be completed within the negotiated time frame. Normally the time frame will be negotiated as a calendar date, but it could also be "working" or "calendar" days. As many milestones as the Consultant and the State/Sponsor believe necessary for the satisfactory completion of the Agreement will be negotiated.
12. **Not-To-Exceed Amount:** The Agreement amount is considered to be a Not-to-Exceed amount, which amount shall be the maximum amount payable and shall not be exceeded unless adjusted by a Supplemental Agreement.
13. **Other Direct Costs:** The out-of-pocket costs and expenses directly related to the project that are not a part of the normal company overhead expense.
14. **Payroll Additives:** All payroll additives allocable to payroll costs such as FICA, State Unemployment Compensation, Federal Unemployment Compensation, Group Insurance, Workmen's Compensation, Holiday, Vacation, and Sick Leave. The payroll additive is expressed as a percent of the direct labor cost.

15. **Payroll Costs (Direct Labor Cost):** The actual salaries paid to personnel for the time worked directly on the project. Payroll costs are referred to as direct labor cost.
16. **Per Diem Rates:** Per Diem will be reimbursed at actual cost. However, reimbursements shall not exceed the current approved rates. The current rates are listed on the following Web site: <http://itd.idaho.gov/business/?target=consultant-agreements>.
17. **Standard of Care:** The level or quality of service ordinarily provided by normally competent practitioners of good standing in that field, contemporaneously providing similar services in the same locality and under the same circumstances.
18. **State:** Normally "State" refers to the Idaho Transportation Department.
19. **Sponsor:** The "Sponsor" refers to the local public agency.
20. **Unit Prices:** The allowable charge out rate for units or items directly related to the project that are not a part of the normal overhead expense.

**NOTE:** All cost accounting procedures, definitions of terms, payroll cost, payroll additives, general administrative overhead, direct cost, and fixed fee shall comply with Federal Acquisition Regulations, 48 CFR, Part 31, and be supported by audit accepted by the State.

B. STANDARDS OF PERFORMANCE

Except as otherwise specifically provided for in the Consultant's Scope of Work, the Consultant agrees that all work performed under the Agreement will be performed in accordance with Idaho Transportation Department Standards and other appropriate standards with generally acceptable standard of care. When the work is of a nature that requires checking, the checking shall be performed by a qualified person other than the one who performed the work.

C. AGREEMENT ADMINISTRATOR

The Agreement Administrator will administer the Agreement for performance and payment, and will decide all questions which may arise as to quality and acceptability of the work, rate of progress, definition of work to be performed, completion of milestones, and acceptable fulfillment of the Agreement. The Consultant shall address all correspondence, make all requests, and deliver all documents to the Administrator. The Administrator shall be responsible for the timely coordination of all reviews performed by the State or their representatives.

D. PERSONNEL

The Consultant shall provide adequate staff of experienced personnel or Subconsultants capable of and devoted to the successful accomplishment of work to be performed under the Agreement. The specific individuals or Subconsultants listed in this Agreement, including Project Manager, shall be subject to approval by the State and shall not be removed or replaced without the prior written approval of ITD. Replacement personnel submitted for approval must have qualifications, experience and expertise at least equal to those listed in the proposal.

E. SUBCONSULTANTS

The Consultant shall have sole responsibility for the management, direction, and control of each Subconsultant and shall be responsible and liable to the Sponsor for the satisfactory performance and quality of work performed by Subconsultants under the terms and conditions of this Agreement. The Consultant shall include all the applicable terms and conditions of this Agreement in each Subconsultant Agreement between the Consultant and Subconsultant, and provide the State with a copy of each Subconsultant Agreement prior to the Subconsultant beginning work. No other Subconsultant shall be used by the Consultant without prior written consent by the State.

F. PROFESSIONAL SERVICES AUTHORIZATION

1. A written PROFESSIONAL SERVICES AUTHORIZATION (PSA) will be issued by the State to authorize the Consultant to proceed with a specific portion of the work under this Agreement. The number of PSAs required to accomplish all the work under this Agreement is one to several. Each PSA will authorize a maximum dollar amount and specify the milestone(s) for which the PSA represents. The Sponsor assumes no obligation of any kind for expenses incurred by the Consultant prior to the issuance of the PSA; for any expenses incurred by the Consultant for services performed outside the work authorized by the PSA; and for any dollar amount greater than authorized by the PSA.
2. The Consultant's work of this Agreement will be divided into milestones, each governed by a separate PSA. It is not necessary for a PSA to be completed prior to the issuance of the next PSA. The Consultant shall not perform work which has not been authorized by a PSA. When the money authorized by a PSA is nearly exhausted, the Consultant shall inform the Administrator and shall identify the need for additional authorization via issuance of the next PSA. The Administrator must concur with the Consultant prior to the issuance of the next PSA.
3. The Agreement is lump sum, unit cost, or cost plus fixed fee amount as indicated in this Agreement and may include an Additional Services amount for possible extra work not contemplated in the original scope of work. For the Consultant to receive payment for any work under the Additional Services Amount of this Agreement, said work must be authorized and performed under a PSA issued by the State specifically for the extra work. Should the Sponsor request that the Consultant perform additional services, the scope of work and method of payment will be negotiated. The basis of payment for additional work will be set up either as a Lump Sum or Cost Plus Fixed Fee.

G. PROJECT SCHEDULING

All negotiated agreements shall be accompanied by a critical path method schedule (CPM Schedule). The CPM Schedule will list the work tasks for the Agreement, their duration, negotiated milestones and their completion dates, including State/Local review periods. The format of this schedule shall be agreed on prior to signing the Agreement.

Along with the monthly progress report, the Consultant shall provide monthly CPM Schedule updates to the Agreement Administrator for approval. The CPM schedule shall show project percent completed on each task.

H. MONTHLY PROGRESS REPORT

The Consultant shall submit to the State a monthly progress report on Form ITD-771, as furnished by the State. When no work will be performed for a period of time, this requirement can be waived by written notice from the Agreement Administrator. However, at such time as work re-commences, the monthly progress reports shall resume.

The Consultant shall provide monthly progress schedule (CPM) updates to the Agreement Administrator.

The monthly progress report and schedule update will be submitted by the tenth of each month following the month being reported or as otherwise agreed to in the approved scope of work.

The Agreement Administrator will review the progress report and submit approved invoices for payment within two weeks of receiving the invoice, the associated monthly report and the schedule update.

Each progress report shall list invoices by PSA number and reference milestones.

I. PROGRESS AND FINAL PAYMENTS

1. Progress payments will be made once a month for services performed which qualify for payment under the terms and conditions of the Agreement. Such payment will be made based on invoices submitted by the Consultant in the format required by the State. The monthly invoice shall be submitted no later than the tenth of each month following the month being invoiced.

#### Lump Sum

Progress payments will be made based on a percentage of the work or milestones satisfactorily completed.

#### Cost Plus Fixed Fee

The Consultant shall submit a breakdown of costs by each item of work on the monthly invoice, and shall show the percent complete of each item of work, each milestone and percent complete of the entire Agreement. Progress payments will be made based on the invoice cost less the fixed fee for the work satisfactorily completed for each invoicing period. Said payment shall not exceed the percent complete of the entire Agreement. Upon satisfactory completion of each milestone, full payment for all approved work performed for that milestone will be made, including Fixed Fee.

#### Cost

The Consultant shall submit a breakdown of costs by each item of work on the monthly invoice, and shall show the percent complete of each item of work and percent complete of the entire Agreement. Progress payments will be made based on the invoiced cost for the work satisfactorily completed for each item of work. Said payment shall not exceed the percent complete of the entire Agreement.

Direct expenses will be reimbursed at actual cost, not to exceed the current approved rates as identified at <http://itd.idaho.gov/business/?target=consultant-agreements> .

For “Cost Plus Fixed Fee” and “Cost” agreements, invoices must include backup documentation to support expenditures as appropriate, and as requested by the Agreement Administrator. Such support may consist of copies of time sheets or cost accounting system print-out of employee time, and receipts for direct expenses.

2. The Sponsor will make full payment for the value of the services performed which qualify for payment. This full payment will apply until 95 percent of the work under each Project Agreement PSA or Supplemental Agreement has been completed. No further progress payments will be made until all work under the Agreement has been satisfactorily accomplished and accepted by the Sponsor. If at any time, the Sponsor determines that the work is not progressing in a satisfactory manner, further payments may be suspended or withheld for sums that are deemed appropriate for unsatisfactory services.
3. Final payment of all amounts retained shall be due 60 days after all work under the Agreement has been completed by the Consultant and accepted by the Sponsor. Such final payment will not be made until satisfactory evidence by affidavit is submitted to the State that all indebtedness incurred by the Consultant on this project has been fully satisfied.
4. Agreements which include an incentive/disincentive clause will normally have the clause applied only to the completion of the BID OPENING milestone. If the project is deemed by the Sponsor to be ready for advertisement, but advertisement is postponed at no fault of the Consultant, any incentive earned will be paid.
5. Payments to Subconsultants

The Consultant shall pay each subconsultant for satisfactory performance of its contract items no later than twenty (20) calendar days from receipt of each payment the Consultant receives from the State under this Agreement, in accordance with 49 CFR, Part 26. The Consultant shall return retainage payments to each subconsultant within twenty (20) calendar days after the subconsultant's work is satisfactorily completed. The Consultant will verify that payment or retainage has been released to the subconsultant or suppliers within the specified time for each partial payment or partial acceptance by the Department through entries in the Department's online diversity tracking system during the corresponding monthly audits.

Prompt payment will be monitored and enforced through the Consultant's reporting of monthly payments to its subconsultants and suppliers in the online diversity tracking system. Subconsultants, including lower tier subconsultants, suppliers, or both, will confirm the timeliness and the payment

amounts received utilizing the online diversity tracking system. Discrepancies will be investigated by the Contract Compliance Officer and the Contract Administrator. Payments to the subconsultants, including lower tier subconsultants, and including retainage release after the subconsultant or lower tier subconsultant's work has been accepted, will be reported monthly by the Consultant or the subconsultant.

The Consultant will ensure its subconsultants, including lower tier subconsultants, and suppliers meet these requirements.

J. MISCELLANEOUS PROVISIONS

1. COVENANT AGAINST CONTINGENT FEES

- a. The Consultant warrants that they have not:

Employed or retained for a commission, percentage, brokerage, contingent fee, or other consideration, any firm or person to solicit or secure this Agreement, other than a bona fide employee of the firm;

agreed, as an expressed or implied condition for obtaining this Agreement, to employ or retain the services of any firm or person in connection with carrying out this Agreement, or;

paid, or agreed to pay, to any firm, organization or person (other than a bona fide employee of the firm) any fee, contribution, donation, or consideration of any kind for, or in connection with, procuring or carrying out the Agreement.

- b. The Sponsor warrants that the above Consultant or its representative has not been required, directly or indirectly as an expressed or implied condition in connection with obtaining or carrying out this Agreement.

Employ or retain, or agree to employ or retain, any firm or person, or;  
pay, or agree to pay to any firm, person or organization, any fee, contribution, donation or consideration of any kind.

2. PROHIBITION AGAINST HIRING PERSONNEL AND WORKING FOR CONTRACTOR

In compliance with the Code of Federal Regulations, (23 CFR, Section 1.33, Conflict of Interest), the Consultant agrees that no one in their employ will work on a part time basis under this Agreement while also in the full-time employ of any Federal Agency, the State, or the Sponsor, without the written consent of the public employer of such person. The Consultant agrees that no one in their employ under any circumstances shall perform any services for the contractor on the construction of this project.

3. CHANGES IN WORK

All changes in work shall conform to one or more of the following conditions and in no instance shall such change in work be undertaken without written order or written approval of the Sponsor.

- a. Increase in the work required by the Sponsor due to unforeseen circumstances.
- b. Revision in the work required by the Sponsor subsequent to acceptance of such work at the appropriate conference or after revision of such work as outlined at said conference.
- c. Items of work which are beyond the scope of intent of this Agreement and pre-approved by the Sponsor.
- d. Reduction in the work required by the Sponsor due to unforeseen circumstances.

An increase in compensation will be considered when Department Design Standards or expectations have changed from the time of negotiation.

Adjustment in compensation for either an increase or reduction in work shall be on a negotiated basis arrived at by mutual agreement between the Sponsor and the Consultant. During such



negotiations the Sponsor may examine the documented payrolls, transportation and subsistence costs paid employees actively engaged in the performance of a similar item or items of work on the project, and by estimated overhead and profit from such similar items or items of work.

Said mutual agreement for a negotiated increase or reduction in compensation shall be determined prior to commencement of operations for an increase in a specific item or items of work. In the case of Sponsor order for nonperformance, a reduction in the specific item or items of work will be made as soon as circumstances permit. In the event that a mutual agreement is not reached in negotiations for an increase in work, the Sponsor will use other methods to perform such item or items of work.

The mutually agreed amount shall be covered by a Supplemental Agreement and shall be added to or subtracted from the total amount of the original Agreement.

Adjustment of time to complete the work as may pertain to an increase or a reduction in the work shall be arrived at by mutual agreement of the Sponsor and the Consultant after study of the change in scope of the work.

#### 4. DELAYS AND EXTENSIONS

Time adjustment may occur when the negotiated scope of work is increased or reduced through mutual agreement of the State and the Consultant.

Extensions of time may be granted for the following reasons:

- a) Delays in major portions of the work caused by excessive time used in processing of submittals, delays caused by the State, or other similar items which are beyond the control of the Consultant.
- b) Additional work ordered in writing by the Sponsor.
- c) Department Design Standards have changed or expectations have changed from the time of negotiation.

#### 5. TERMINATION

The Sponsor may terminate or abandon this Agreement at any time, without further obligation, upon giving notice of termination as hereinafter provided, for any of the following reasons:

- a. Evidence that progress is being delayed consistently below the progress required in the current approved CPM Schedule.
- b. Continued submission of sub-standard work.
- c. Violation of any of the terms or conditions set forth in the Agreement, other than for the reasons set forth in a. and b. above.
- d. At the convenience of the Sponsor.

Prior to giving notice of termination for the reasons set forth in a through c above, the Sponsor shall notify the Consultant in writing of any deficiencies or default in performance of the terms of this Agreement, and Consultant shall have ten (10) days thereafter in which to correct or remedy such default or deficiency. Upon their failure to do so within said ten (10) days, or for the reasons set forth in c above, such notice of termination in writing shall be given by the Sponsor. Upon receipt of said notice the Consultant shall immediately discontinue all work and service unless directed otherwise, and shall transfer all documents pertaining to the work and services covered under this Agreement, to the Sponsor. Upon receipt by the Sponsor of said documents, payment shall be made to Consultant as provided herein for all acceptable work and services.

#### 6. DISPUTES

Should any dispute arise as to performance or abnormal conditions affecting the work, such dispute shall be referred to the Sponsor and the Director of the Idaho Transportation Department or his duly authorized representative(s) for determination.

Such determination shall be final and conclusive unless, within thirty (30) days of receipt of the decision Consultant files for mediation or arbitration. Consultant agrees that any mediation or arbitration hearing shall be conducted in Boise, Idaho. Consultant and Sponsor agree to be bound by the mediation agreement or the decision of the arbitration. Expenses incurred due to the mediation or arbitration will be shared equally by the Consultant and the Sponsor.

## 7. ACCEPTANCE OF WORK

- a. The Consultant represents that all work submitted shall be in accordance with generally accepted professional practices and shall meet tolerances of accuracy required by State practices and procedures.
- b. Acceptance of work will occur at phases appropriate to the terms of the Agreement and level of detail required by the State in its project development procedures.
- c. It is understood by the Consultant that the Sponsor is relying upon the professional expertise and ability of the Consultant in performance of the Agreement. Any examination of the Consultant's work product by the State/Sponsor will not be considered acceptance or approval of the work product which would relieve the Consultant for any liability or expense. Consultant is solely responsible for the propriety and integrity of its work product.

Acceptance or approval of any portion of Consultant's work product by the Sponsor for payment, partial or final, shall not constitute a waiver of any rights the Sponsor may have against the Consultant. If due to errors, omissions and negligent acts by the Consultant, or its Subconsultants, agents or employees, in its work product, the Consultant shall make corrections to its work product at no expense to the Sponsor. The Consultant shall respond to the Sponsor's notice of any error or omission within twenty-four hours of receipt, and give immediate attention to any corrections to minimize any delay to the construction contract. This may include, if directed by the Sponsor, visits to the site of the work.

If the Consultant discovers errors or omissions in its work product, it shall notify the State within seven days of discovery. Failure of the Consultant to notify the State shall be grounds for termination of the Agreement.

The Consultant's liability for damages incurred by the Sponsor due to negligent acts, errors or omissions by the Consultant in its work product shall be borne by the Consultant. Increased construction costs resulting from errors, omissions or negligence in Consultant's work product shall not be the Consultant's responsibility unless the additional construction costs were the result of gross negligence of the Consultant.

## 8. OWNERSHIP OF DOCUMENTS

All material acquired or produced by the Consultant in conjunction with the preparation of the plans, study, or report, shall become the property of, and be delivered to, the Sponsor without restrictions or limitations of their further use. Any use of these materials by the Sponsor for purposes other than intended under this agreement shall be at the risk of the Sponsor. The Consultant has the right to make and retain copies of all data and documents for project files. Documents provided to the State may be public records under the Public Records Act §§ 74-101 through 74-126 and Idaho Code §§ 9-338 *et seq*, and thus subject to public disclosure unless excepted by the laws of the state of Idaho, otherwise ordered by the courts of the state of Idaho, and/or otherwise protected by relevant state and/or federal law.

## 9. AERIAL PHOTOGRAPHY

After aerial photography has been flown, processed and checked for coverage, the negatives shall be sent to the State at the address indicated on the Agreement for evaluation, labeling, and prints or diapositives as needed by the District and the Consultant. The negatives shall become the property of the State. Along with the negatives, the Consultant shall also deliver the Report of Calibration for the aerial camera used for the aerial photography, the flight maps, and the flight log. Once complete, a copy of the mapping shall be placed on a CD-ROM and sent to the address specified in the Agreement.

10. CADD SPECIFICATIONS

Two copies of all drawings shall be furnished to the Department upon completion of the contract. One copy shall be a durable reproduction of the drawing stamped and signed by the Engineer. An electronic stamp is acceptable, provided it is registered and approved with the Board of Professional Engineers and Land Surveyors. Roadway plans shall be furnished on 11" x 17" sheets. Structures plans shall be furnished on 22" x 34" sheets. The other copy shall be an electronic drawing file in a MicroStation .DGN file format. Electronic files shall be delivered in one of the following:

- a. Placed within ITD's ProjectWise DataSource (See CADD Manual for proper locations for file storage)
- b. Standard CD/DVD-ROM Format

Files shall be developed with MicroStation software, SS4 Version 8.11X or higher; or converted to the MicroStation .DGN file format with all conversion errors corrected prior to delivery. If the consultant elects to convert files from other CADD software to the .DGN format, the consultant may be required at various times during the contract period to provide proof that all conversion errors can be corrected.

Refer to the CADD Manual for a complete set of CADD Standards. The manual is available at the following website: <http://apps.itd.idaho.gov/apps/manuals/manualsonline.html> .

11. GEOTECHNICAL AND MATERIALS WORK

If geotechnical and materials work is required under this Agreement, the Consultant must ensure that any Subconsultant performing geotechnical and materials work be involved in the final design review. This does not mean that the geotechnical and materials Subconsultant must attend the actual final design review meeting, but does mean that the Subconsultant, will at a minimum, participate in the final design plans and proposal review to assure that all geotechnical and materials recommendations/issues it raised concerning the project have been addressed, or notify the Consultant of any outstanding issues.

12. HIGHWAY CONSTRUCTION ESTIMATING PROGRAM

The Idaho Transportation Department has adopted the Trns.Port Estimator™ Highway Construction Cost Estimation software package as the standard for developing all highway construction cost estimates. Consultants who prepare PS&E (Plans, Specifications and Estimate) packages for submittal to ITD are required to use Estimator. Further information is available at the following Web Site: <http://itd.idaho.gov/business/?target=consultant-agreements> .

13. INDEMNITY

- a. Concerning claims of third parties, the Consultant shall indemnify, and hold harmless and defend the Sponsor from any and all damages of and against any and all suits, actions, claims or losses of every kind, nature and description, including costs, expenses and reasonable attorney fees that may be incurred by reason of any negligent act, error or omission of the Consultant in the prosecution of the work which is the subject of this Agreement.
- b. Concerning claims of the Sponsor, the Consultant shall assume the liability and responsibility for negligent acts, errors or omissions caused by the Consultant or a Subconsultant or their agents or employees to the design, preparation of plans and/or specifications, or other assignments completed under this Agreement, to the standards accepted at the time of the Final Design Review, other established review periods.
- c. Notwithstanding any other provision of this Agreement, the Consultant shall not be responsible for claims arising from the willful misconduct or negligent acts, errors, or omissions of the Sponsor for contamination of the project site which pre-exist the date of this Agreement or subsequent Task Authorizations. Pre-existing contamination shall include but not be limited to any contamination or the potential for contamination, or any risk to impairment of health related to the presence of hazardous materials or substances.

14. INSURANCE

The Consultant, certifying it is an independent contractor licensed in the State of Idaho, shall acquire and maintain commercial general liability insurance in the amount of \$1,000,000.00 per occurrence, professional liability insurance in the amount of \$1,000,000.00, and worker compensation insurance in accordance with Idaho Law.

The professional liability insurance coverage shall remain in force and effect for a minimum of one (1) year after acceptance of the construction project by the State (if applicable), otherwise for one (1) year after acceptance of the work by the State.

Regarding workers' compensation insurance, the Consultant must provide either a certificate of workers' compensation insurance issued by an insurance company licensed to write workers' compensation insurance in the State of Idaho as evidence that the Consultant has a current Idaho workers' compensation insurance policy in effect, or an extraterritorial certificate approved by the Idaho Industrial Commission from a state that has a current reciprocity agreement with the Idaho Industrial Commission.

The Consultant shall provide the State with certificates of insurance within ten (10) days of the Notice to Proceed.

15. ENDORSEMENT BY ENGINEER, ARCHITECT, LAND SURVEYOR, AND GEOLOGIST

Where applicable, the Professional Engineer, Architect, Land Surveyor, or Geologist in direct charge of the work or portion of work shall endorse the same. All plans, specifications, cost summaries, and reports shall be endorsed with the registration seal, signature, and date of the Idaho professional in direct charge of the work. In addition, the firm's legal name and address shall be clearly stamped or lettered on the tracing of each sheet of the plans. This endorsement certifies design responsibility in conformance with Idaho Code, ITD's Design Manual, and acceptance of responsibility for all necessary revisions and correction of any errors or omissions in the project plans, specifications and reports relative to the project at no additional cost to the State based on a reasonable understanding of the project at the time of negotiation.

16. LEGAL COMPLIANCE

The Consultant at all times shall, as a professional, observe and comply with all Federal, State and local laws, by-laws, safety laws, and any and all codes, ordinances and regulations affecting the work in any manner and in accordance with the general standard of care. The Consultant agrees that any recourse to legal action pursuant to this agreement shall be brought in the District Court of the State of Idaho, situated in Ada County, Idaho.

17. SUBLETTING

The services to be performed under this Agreement shall not be assigned, sublet, or transferred except by written consent of the Sponsor. Written consent to sublet, transfer or assign any portions of the work shall not be construed to relieve the Consultant of any responsibility for the fulfillment of this Agreement or any portion thereof.

18. PERMITS AND LICENSES

The Consultant shall procure all permits and licenses, pay all charges, fees, and taxes and give all notices necessary and incidental to the due and lawful prosecution of the work.

19. PATENTS AND COPYRIGHTS

The Consultant shall hold and save the Sponsor and its agents harmless from any and all claims for infringement by reason of the use of any patented design, device, material process, trademark, and copyright.

20. NONDISCRIMINATION ASSURANCES

**1050.20 Appendix A:**

During the performance of work covered by this Agreement, the Consultant for themselves, their assignees and successors in interest agree as follows:

1. **Compliance With Regulations.** The Consultant shall comply with all regulations of the United States Department of Transportation relative to Civil Rights, with specific reference to Title 49 CFR Part 21, Title VI of the Civil Rights Act of 1964 as amended, and Title 23 CFR Part 230 as stated in the ITD EEO Special Provisions and Title 49 CFR Part 26 as stated in the appropriate ITD DBE Special Provisions. <http://apps.itd.idaho.gov/apps/ocr/index.aspx>
2. **Nondiscrimination.** The Consultant, with regard to the work performed by them during the term of this Agreement, shall not in any way discriminate against any employee or applicant for employment; subcontractor or solicitations for subcontract including procurement of materials and equipment; or any other individual or firm providing or proposing services based on race, color, sex, national origin, age, disability, limited English proficiency or economic status.
3. **Solicitations for Subcontracts, Including Procurement of Materials and Equipment.** In all solicitations, either by bidding or negotiation, made by the Consultant for work or services performed under subcontract, including procurement of materials and equipment, each potential subcontractor or supplier shall be made aware by the Consultant of the obligations of this Agreement and to the Civil Rights requirements based on race, color, sex, national origin, age, disability, limited English proficiency or economic status.
4. **Information and Reports.** The Consultant shall provide all information and reports required by regulations and/or directives and sources of information, and their facilities as may be determined by the State or the appropriate Federal Agency. The Consultant will be required to retain all records for a period of three (3) years after the final payment is made under the Agreement.
5. **Sanctions for Noncompliance.** In the event the Consultant or a Subconsultant is in noncompliance with the EEO Special Provisions, the State shall impose such sanctions as it or the appropriate Federal Agency may determine to be appropriate, including, but not limited to:
  - Withholding of payments to the Consultant until they have achieved compliance;
  - Suspension of the agreement, in whole or in part, until the Consultant or Subconsultant is found to be in compliance, with no progress payment being made during this time and no time extension made;
  - Cancellation, termination or suspension of the Agreement, in whole or in part;
  - Assess against the Consultant's final payment on this Agreement or any progress payments on current or future Idaho Federal-aid Projects an administrative remedy by reducing the final payment or future progress payments in an amount equal to 10% of this agreement or \$7,700, whichever is less.
6. **Incorporation of Provisions.** The Consultant will include the provisions of paragraphs 1 through 5 above in every subcontract of \$10,000 or more, to include procurement of materials and leases of equipment unless exempt by the Acts, the Regulations, and directives pursuant thereto. The Consultant will take such action with respect to any subcontract or procurement as the State or the appropriate Federal Agency may direct as a means of enforcing such provisions, including sanctions for noncompliance. Provided, that if the Consultant becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Consultant may request the State to enter into any litigation to protect the interest of the State. In addition, the Consultant may request the United States to enter into the litigation to protect the interests of the United States.

## **1050.20 Appendix E**

During the performance of this contract, the Consultant, for itself, its assignees, and successors in interest (hereinafter referred to as the "contractor") agrees to comply with all non-discrimination statutes and authorities; including but not limited to:

### **Pertinent Non-Discrimination Authorities:**

- Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21.
- The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because of Federal or Federal-aid programs and projects);
- Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex);
- Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); and 49 CFR Part 27;
- The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);
- Airport and Airway Improvement Act of 1982, ( 49 USC § 4 71, Section 4 7123 ), as amended, (prohibits discrimination based on race, creed, color, national origin, or sex);
- The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities" to include all of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs or activities are Federally funded or not);
- Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the operation of public entities, public and private transportation systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;
- The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the basis of race, color, national origin, and sex);
- Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income Populations, which ensures discrimination against minority populations by discouraging programs, policies, and activities with disproportionately high and adverse human health or environmental effects on minority and low-income populations;
- Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting agency guidance, national origin discrimination includes discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);
- Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in education programs or activities (20 U .S.C. 1681 et seq).

## **21. INSPECTION OF COST RECORDS**

The Consultant shall maintain all books, documents, papers, accounting records and other evidence pertaining to costs incurred on the project. They shall make such data available for inspection, and audit, by duly authorized personnel, at reasonable times during the life of this Agreement, and for a period of three (3) years subsequent to date of final payment under this Agreement, unless an audit has been announced or is underway; in that instance, records must be maintained until the audit is completed and any findings have been resolved. Failure to provide access to records may affect payment and may constitute a breach of contract.

22. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS

By signing this document the Consultant certifies to the best of his knowledge and belief that except as noted on an attached Exception, the company or its subcontractors, material suppliers, vendors or other lower tier participants on this project:

- a. Are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from covered transactions by any Federal department or agency;
- b. have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records making false statements, or receiving stolen property;
- c. are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (b) of this certification; and
- d. have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) terminated for cause or default.

Where the prospective primary participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this proposal.

**NOTE:** Exceptions will not necessarily result in denial of award, but will be considered in determining Consultant responsibility. For any exception noted, indicate to whom it applies, initiating agency and dates of action. Providing false information may result in criminal prosecution or administrative sanctions.

23. CERTIFICATION CONCERNING LOBBYING ACTIVITIES

By signing this document, the Consultant certifies to the best of their knowledge and belief that:

- a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan or cooperative agreement.
- b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member of Congress in connection with this Federal contract, grant, loan or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying", in accordance with its instructions.

The Consultant also agrees that he or she shall require that the language of this certification shall be included in all lower tier subcontracts, which exceed \$100,000, and that all such sub-recipients shall certify and disclose accordingly.

24. EMPLOYEE ELIGIBILITY

The Consultant warrants and takes the steps to verify that it does not knowingly hire or engage persons not authorized to work in the United States; and that any misrepresentation in this regard or any employment of person not authorized to work in the United States constitutes a material breach and shall be cause for the imposition of monetary penalties up to five percent (5%) of the contract price, per violation, and/or termination of its contract.

To: Ken Kanownik, LHTAC  
Mike Campbell, City of Weiser

From: Molly Toy, Kimley-Horn and Associates, Inc.

Date: November 14, 2025

Subject: KN 22441 - City of Weiser Master Plan Data Collection

---

Thank you for the opportunity to provide this proposal for professional services in support of the City of Weiser's Transportation Master Data Collection. Detailed below is the scope of work and associated fee estimate prepared by Kimley-Horn for data collection coordination and asset management support.

## Project Understanding

Kimley-Horn understands that the City of Weiser (City) is updating its Transportation Master Plan, with Keller Associates serving as the lead consultant. The City, in coordination with LHTAC, is seeking support for:

- Coordinating existing infrastructure data collection using Cyclomedia,
- Providing quality assurance of the collected data,
- Independently reviewing the extracted asset data, and
- Assisting with integration of asset information into the Transportation Master Plan.

The services described in this scope are anticipated to be completed over a six (6) month period, approximately from November 21, 2025, through May 22, 2026.

In addition to the specific assumptions associated with each of the tasks outlined herein, key assumptions were made in development of the scope and schedule to clarify the needs of the projects and assure timely decisions will enable the team to achieve the goals of the schedule.

### Assumptions:

- A Notice to Proceed (NTP) will be issued by the City via email.
- An Early Notice to Proceed (ENTP) will be issued by LHTAC by November 21, 2025 for Subconsultant Cyclomedia to mobilize and perform data collection this year.
- Keller Associates will remain the lead consultant for the Transportation Master Plan update.
- Cyclomedia will provide data collection services under a separate scope and fee attached to this proposal and will be billed as a direct expense to Kimley-Horn.
- The City, Keller Associates, and LHTAC will provide timely review and direction to support adherence to the project schedule.

## Scope of Work

### Task 1: Administration

Kimley-Horn will provide project administration and management to monitor scope, schedule, and budget, and to facilitate coordination among the City, LHTAC, Keller Associates, and Cyclomedia.

Activities may include:

- Overall project management, internal team coordination, and schedule tracking.



- One (1) virtual project kickoff meeting with City staff and key project partners.
- Up to five (5) monthly virtual progress meetings with City staff (and others as appropriate).
- Preparation and distribution of meeting agendas and summary notes.
- Ongoing email and phone coordination as needed to support the tasks described herein.

**Assumptions:**

- Meetings will occur via Teams.

**Deliverables:**

- Monthly invoices – Electronic (PDF)
- Monthly meeting agendas – Electronic (PDF)
- Monthly meeting summary notes – Electronic (PDF)

**Task 2: Cyclomedia Data Collection**

Kimley-Horn will provide quality assurance (QA) review of Cyclomedia's data collection efforts to confirm that the collected information is suitable for use in the Transportation Master Plan update and asset management efforts.

Activities may include:

- Review of Cyclomedia's proposed data collection approach for consistency with project objectives.
- Spot-check review of collected imagery and/or asset data for coverage, clarity, and completeness.
- Identification of any obvious gaps, inconsistencies, or issues requiring clarification or follow-up.
- Coordination with Cyclomedia, as needed, to resolve questions related to the data collection scope and outputs.

Up to ten (10) hours are included for this QA effort.

**Assumptions:**

- Cyclomedia will provide all data and outputs in a reviewable electronic format accessible to Kimley-Horn.
- Cyclomedia is responsible for the technical execution of the data collection in accordance with their approved scope.

**Deliverables:**

- Email Summary of findings and recommended follow-up actions

**Task 3: Coordination**

Kimley-Horn will support ongoing coordination among Cyclomedia, Keller Associates, LHTAC, and the City during the data collection, asset extraction, and final deliverable phases.

Activities may include:

- Coordination with Cyclomedia and Keller Associates during data collection, asset extraction, and integration into the Transportation Master Plan.
- Coordination with LHTAC and the City of Weiser regarding project status, data needs, and schedule updates.
- Participation in standing check-ins or ad hoc coordination calls (as requested by the City or Keller Associates).

Kimley-Horn will provide up to 0.5 hours per week for coordination with Cyclomedia and Keller Associates and up to 0.5 hours per week for coordination with LHTAC and the City over the six-month duration (for a total of up to approximately 26 coordination hours).

**Task 4: Asset Management**

Kimley-Horn will provide an independent assessment of the asset data collected and extracted from the Cyclomedia platform and will support integration of this information into the Transportation Master Plan update led by Keller Associates.

Activities may include:

- Review of extracted asset data (e.g., roadway, sidewalks, curb ramps, signs, pavement markings, etc., as defined by Cyclomedia's scope).
- High-level assessment of data completeness and consistency to support asset management and planning needs.
- Coordination with Keller Associates to define how best to utilize the asset data to inform plan elements (e.g., existing conditions mapping, needs assessment, project identification, and prioritization).
- Preparation of recommendations and/or summary materials related to asset condition, data usability, and potential applications for ongoing asset management.
- Support with organizing, formatting, and documenting asset data for use by the City, LHTAC, and Keller Associates (e.g., file structure, naming conventions, metadata notes).

Up to 110 hours are included for this task.

***Deliverables:***

Deliverables under this task will be developed in coordination with the City, LHTAC, and Keller Associates and may include:

- Asset data review summaries (e.g., technical memoranda or email summaries).
- Recommended structure and documentation for asset data (e.g., data organization/metadata guidance).
- Supporting materials for integration into the Transportation Master Plan (e.g., tables, summary figures, or content for inclusion in plan chapters, as requested).

Specific deliverables and formats will be confirmed at project kickoff and refined during the project.

**Task 5: Cyclomedia Direct Expense**

Cyclomedia will provide data collection and extraction services under a separate scope of work and fee breakdown, which is attached to this proposal. Cyclomedia's fees will be treated as a direct reimbursable expense to Kimley-Horn and billed to the City in accordance with the terms of the agreement.

***Overall Project Assumptions:***

\*Because the Consultant does not control the cost of labor, materials, equipment or services furnished by others, methods of determining prices, or competitive bidding or market conditions, any opinions rendered as to costs, including but not limited to opinions as to the costs of construction and materials, shall be made on the basis of its experience and represent its judgment as an experienced and qualified professional, familiar with the industry. The Consultant cannot and does not guarantee that proposals, bids or actual costs will not vary from its opinions of cost provided in project cost estimates. If the Client wishes greater assurance as to the amount of any cost, it shall employ an independent cost estimator. Consultant's services required to bring costs within any limitation established by the Client will be paid for as Additional Services.

## **Proposed Fee**

See attached fee/hour estimate.

## **Closing**

Thank you, again, for the opportunity to prepare this proposal. Should you have any questions related to the content of this document, please reach out to our Project Manager at [molly.toy@kimley-horn.com](mailto:molly.toy@kimley-horn.com)

**Exhibit B - Cost Proposal Summary**  
**LHTAC City of Weiser Asset Management**  
**November 13, 2025**

(Costs Rounded to the Nearest \$1.00)

**A. DIRECT LABOR**

Classification	Estimated Hours		Hourly Rate		Labor Costs
Molly Toy - Project Manager	41	@	\$77.88	=	\$ 3,194
Tim Miller - Roadway Professional	120	@	\$84.34	=	\$ 10,121
Rachael Dolinish - Admin Support II	6	@	\$38.96	=	\$ 234
<b>Total Raw Labor</b>	<b>167</b>				<b>\$ 13,549</b>

**B. PAYROLL, FRINGE BENEFIT COSTS, OVERHEAD**

Total Raw Labor		Overhead Rate	
13,549	x	196.29%	= \$ 26,595

**C. NET FEE**

		Fee Rate Calc (%)	
\$ 40,144.33	x	11%	= \$ 4,416

**D. FCCM**

Total Raw Labor		Approved FCCM Rate	
\$ 13,549.00	x	1.10%	= \$ 149

**E. SALARY ESCALATION**

Year	Total Labor		Esc Ratio		Annual Esc	
2026	\$ 44,709	x	0%	x	4%	= \$ 0

**F. DIRECT EXPENSES**

<b>TOTAL DIRECT EXPENSES</b>	<b>\$ 1,420</b>
------------------------------	-----------------

Total Direct Labor	\$ 44,709
Total Direct Expenses	\$ 1,420
Total Outside Services	\$ 103,804
<b>TOTAL COST (NOT TO EXCEED)</b>	<b>\$ 149,933</b>

Additional Services Direct Labor	
Additional Services Outside Services	
<b>TOTAL ADDITIONAL SERVICES COST (NTE)</b>	<b>\$ 0</b>

<b>TOTAL PROPOSAL (NTE)</b>	<b>\$ 149,933</b>
-----------------------------	-------------------

**Exhibit B - Derivation of Hours**  
**LHTAC City of Weiser Asset Management**  
**November 13, 2025**

Task	Description	QA/QC	Molly Toy - Project Manager	Tim Miller - Roadway Professional	Structures Professional	Traffic Professional	Roadway Analyst	Structures Analyst	Traffic Analyst	Rachael Dolinish - Admin Support II	Total Hrs
<b>Task 1 - Administration</b>											
1.1	Project Administration (6 month duration)		9							6	15
1.2	Progress Meetings and Milestones (6 meetings x 1 hr and prep)		8								8
	<b>Task 100 Totals</b>	<b>0</b>	<b>17</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>6</b>	<b>23</b>
<b>Task 2 - Cyclomedia Data Collection and Inventory</b>											
2.1	QA/QC			10							10
	<b>Task 200 Totals</b>	<b>0</b>	<b>0</b>	<b>10</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>10</b>
<b>Task 3 - Coordination</b>											
3.1	Project Coordination (Cyclomedia and Keller)		12								12
3.2	Agency Coordination (LHTAC and Weiser)		12								12
	<b>Task 300 Totals</b>	<b>0</b>	<b>24</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>24</b>
<b>Task 4 - Asset Management</b>											
4.1	Independent Assessment			110							110
	<b>Task 400 Totals</b>	<b>0</b>	<b>0</b>	<b>110</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>110</b>
<b>TOTAL</b>		<b>0</b>	<b>41</b>	<b>120</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>6</b>	<b>167</b>

**Exhibit B - Direct Expenses**  
**LHTAC City of Weiser Asset Management**  
**November 13, 2025**


(Costs Rounded to the Nearest \$1.00)

<b>MILEAGE</b>			
	<u>Location</u>	<u>No. of Trips</u>	<u>Miles</u>
	Meeting/Site Visit	4	150
Total Miles			600
<b>Total Cost at \$ 0.70 per mile</b>			<b>\$ 420</b>
<b>TRAVEL</b>			
	<u>Type</u>	<u>Amount</u>	<u>Unit Cost</u>
	Flight	2	\$500.00
<b>Total Travel</b>			<b>\$ 1,000</b>
<b>TOTAL DIRECT EXPENSES</b>			<b>\$ 1,420</b>

Google Maps

Kimley-Horn, 1100 W Idaho St Suite 210, Boise, ID 83702 to Weiser, Idaho 83672

Drive 74.7 miles, 1 hr 14 min



Imagery ©2025 Landsat / Copernicus, Map data ©2025 , Map data ©2025 Google 5 mi

Kimley-Horn  
1100 W Idaho St Suite 210, Boise, ID 83702

Continue to I-184 W

- ↑

1. Head northwest on W Idaho St toward N 12th St

3 min (1.3 mi)
- ↶

2. Turn left onto N 13th St

0.1 mi
- ↷

3. Turn right onto US-20 W/US-26 W/Boise Connector

0.2 mi
- 1.0 mi

Follow I-84 W to OR-201 N in Malheur County. Take exit 374 from I-84 W

- ↑

4. Continue onto I-184 W/Boise Connector

49 min (56.4 mi)
5. Use the left 2 lanes to merge onto I-84 W toward Nampa/Ontario

3.1 mi
- i

Entering Oregon

53.0 mi
- ↷

6. Take exit 374 for OR-201 toward US-20/US-26/Weiser/Vale

0.3 mi

Continue on OR-201 N. Drive to W Indianhead Rd in Weiser

- ↶

7. Turn left onto OR-201 N

22 min (16.9 mi)
- ↷

8. Turn right onto US-95 Spur N

13.3 mi
- i

Entering Idaho

2.4 mi

- ↩

9. Turn left onto W 6th St

322 ft
- ↩

10. Turn left onto W Main St

0.1 mi
- ➡

11. Turn right at the 1st cross street onto W 7th St

0.8 mi
- ➡

12. Turn right onto W Indianhead Rd

0.3 mi

Weiser  
Idaho 83672



## Budgetary Quote for Street Level Imagery, LiDAR & Data Insights (Asset Inventory Services)

### Presented to:

Business Name	Kimley-Horn <i>on behalf of City of Weiser, ID</i>
Business Address	Suite 210, 1100 West Idaho Street Boise, ID 83702
General Contact Information	+1.208.297.2885
Point(s) of Contact	Molly Toy Project Manager E: <a href="mailto:Molly.Toy@kimley-horn.com">Molly.Toy@kimley-horn.com</a>   T:

### Presented from:

Business Name	Cyclomedia Technology, Inc.
Business Address	8215 Greenway Blvd, Suite 300 Middleton, WI 53562
General Contact Information	<a href="mailto:info-us@cyclomedia.com">info-us@cyclomedia.com</a> +1.510.900.5142
Point of Contact	Connor Burns, Regional Manager – West E: <a href="mailto:cburns@cyclomedia.com">cburns@cyclomedia.com</a>   T: +1.714.906.4402



This **BUDGETARY QUOTE** is prepared for Kimley-Horn, on behalf of City of Weiser, ID, having its registered office at Suite 210, 1100 West Idaho Street, Boise ID 83702 (hereinafter referred to as "Client") and Cyclomedia Technology, Inc., a Delaware corporation having its registered office at 8215 Greenway Blvd, Suite 300, Middleton, WI 53562 (hereinafter referred to as "Cyclomedia"), as of Nov 12, 2025 ("Issue Date").


Pricing and details contained within this **BUDGETARY QUOTE** are valid for 60 days.

## 1. Deliverables/Professional Services

- 360° GeoCyclorama™ imagery with integrated LiDAR for approx. 45 capture miles (estimated) of public right-of-way.
- Cloud-based storage and access for the duration of the license term (1-yr).
- Unlimited logins for City staff to access imagery using Street Smart™ web applications for the duration of the license term. Staff with Esri licenses can also leverage Cyclomedia imagery using plug-ins for ArcGIS Pro and Experience Builder.
- Privacy Filter included – The blurring of faces and vehicles' license plates.
- Elevation Visualization Tool (optional) – Generated from the LiDAR point cloud, this tool allows users to rapidly visualize change in elevations and make measurements (E.g., water issues, slopes, crowns, pot-holes, etc.).
- Point Cloud Tool (optional) – Enables hosting, viewing, and downloading (.LAZ files) of the LiDAR Point Cloud directly in Street Smart™.
- Street Smart™ Plug-In Support for duration of the license term.
- Asset (Inventory) Feature Extraction – Please see associated Data Dictionary for complete schema of data to be delivered.

**Fee Schedule:** Prices valid for 60 days

**Cyclomedia Overview:** The following video provides a 5-minute overview of Cyclomedia's solutions and deliverables and is included to provide visual context for services detailed in the Budgetary Quote. Click the image below to view the hosted video.




<https://vimeo.com/836518146>

## 2. Area of Interest

Throughout the capture, Cyclomedia will provide the Client with routine status reports that include a summary of the overall miles driven, areas collected, and the percentage of images published to the cloud for access. The image below, Figure 1, represents the Client's desired Areas of Interest for Imagery/LiDAR capture and Asset Inventory Extraction.

**Figure 1.**



*This map view represents estimated centerlines for the City of Weiser, ID, covering approximately 45 total capture miles (of data) including wide roads requiring dual direction capture.*

### 3. Budgetary Quote Pricing

Item	Est. Mileage	Total
<b>Data and Software Licensing</b>		
Data Capture – GeoCycloramas™ Imagery w/ LiDAR (includes 1-yr access to Street Smart™)	Project Minimum	\$45,000
Street Smart Plug-In Support (API, ESRI, etc.)	\$2,500 flat fee	\$2,500
<b>Data Insights (Feature Extraction)</b>		
Analytics Project Set-Up	45	\$20,000
Pedestrian Ramps (w/ measurements)		\$5,310
Sidewalks		\$2,115
Road markings (messages & striping)		\$1,980
Traffic Signs (signs faces & supports)		\$4,905
RSA – ASTM (PCI analysis)		\$8,055
Driveways, Sidewalks, and EOP		\$5,400
Shoulder		\$1,125
Street Lights		\$1,440
Curb and Gutter		\$1,125
Drains and Catch Basins		\$394
Manholes		\$1,350
Valves, Vaults, and Substructure		\$2,250
Vertical Clearance		\$855
<b>Total:</b>		<b>\$103,804</b>

Proposed pricing is based on the following assumptions:

- Data Capture and Asset Extraction (Data Insights) is estimated at 45 miles of public roadways.
- Mileage estimates include calculations for roads requiring 2-way passes and buffers for budgetary purposes. Centerlines must be finalized and approved by Client prior to start of work.
- Alterations to scope (total mileage or asset data dictionary) may require price adjustments.
- Analytics Project Set-Up fee is required to cover fixed costs on projects where the subtotal for Data Insights (Feature Extraction) is under \$100,000.
- Should the Client choose not to re-drive for new Data Capture, there is a \$12.50 per mile annual hosting (renewal) fee for access to imagery upon expiration of the license term (1-yr).
- Delivery of the Imagery and LiDAR, Street Smart™ product, and APIs is subject to terms and conditions provided in Cyclomedia's License Agreement.


Standard Invoicing Terms	
Imagery Invoicing	30% mobilization fee upon execution
	70% upon delivery of imagery
All Other Deliverables	Upon delivery, contingent on client review and acceptance
Payment Terms	Net 30

## 4. Estimated Project Timeline

[Example placeholder of common milestones; requires updating upon final scope]

Task List	TIMELINE				
	Month 1	Month 2	Month 3	Month 4	Month 5
Planning	■				
Data Capture	■	■	■		
Imagery & LiDAR QA/QC		■	■		
QA/QC Capture ("Rework")			■	■	
Imagery & LiDAR Publication to Street Smart (Rolling Delivery)		■	■	■	■
Data Insights Extraction		■	■	■	■
Extraction QA/QC			■	■	■
Data Insights Phase 0 "Pilot" Delivery			■		
Data Insights Final Delivery					■

LEGEND	
■	— Planning
■	— Production Work
■	— Deliverables



*This Budgetary Quote is an expression of intent only and is meant solely to be used as a negotiation aid by the parties. The parties acknowledge that they must complete negotiations, including negotiations on points beyond the scope hereof, which may also cause the terms set forth in this Budgetary Quote to be changed. Accordingly, the parties do not intend to be bound until they enter into definitive agreements regarding the subject matter of this Budgetary Quote.*