


Warrington Construction

Idaho PWC-C 11590-Unlimited 1-4, RCE 32907
Oregon CCB 101184
PO BOX 910
Ontario, OR 97914
208-452-2556



Quote

DATE 1/13/25

Quoted to:

Lonnie Chambers
City of Weiser
55 W Idaho Street
Weiser, ID 83672

Description	AMOUNT
<p>388' OF Sewer Main Replacement on Alley Between Butterfied and Hawthorne and between 3rd and 4th</p> <p>Work to include Reconnecting 8 Sewer Services at the Mainline</p> <p>All work to include excavation, installation, and backfill. City to Provide All Other Items</p>	
TOTAL PIPE PRICE	\$ 37,636.00

If you have any questions concerning this quotation, contact Brooks, 208-739-3344, brookswarrington@hotmail.com

THANK YOU FOR YOUR BUSINESS!

This is a Labor and equipment only quote. Everything to be Provided by the City of Weiser

ESTIMATE

Merica Precision Construction
LLC
26346 Gail Ln
Middleton, ID 83644-5038

mericapc@gmail.com
+1 (208) 807-1923



Bill to
City of Weiser

Ship to
City of Weiser

Estimate details

Estimate no.: 1015
Estimate date: 02/28/2026

#	Date	Product or service	Description	Qty	Rate	Amount
1.		sewer	replace 388 ft of sewer in ally off of 3rd st	388	\$79.34	\$30,783.92
2.		sewer	sewer servises	8	\$415.00	\$3,320.00
3.		sewer	sewer connections and manhole demo	1	\$3,670.00	\$3,670.00
					Total	\$37,773.92

Note to customer

no compaction testing included
no permitting or swppp of any kind included
all parts and bedding provided by the city

Accepted date

Accepted by

Corporate Office
 PO Box 1900, 1705 SE 9th Ave
 Battle Ground, WA 98604

Tri-Cities Office
 2213 Henderson Loop
 Richland, WA 99354

Tualatin Office
 18500 SW Pacific HWY
 Tualatin, OR 97062

Weiser Office
 532 State St.
 Weiser, ID 83672

Phone: (360) 687-1148

WA: TAPANI*8830E

OR CCB: 63434

Sitework Proposal

QUOTE Lonnie Chambers
 TO

PROJECT	BID DATE
East 3 rd Street.	02/27/2026

CLIENT #	DESCRIPTION	QUAN	UNIT	UNIT PRICE	EXT PRICE
	Mobilization/Management/General Conditions	1.000	LS		
	Sanitary Line Excavation, Installation & Bkfl Only	389.000	LF		
	Connect to Existing Laterals	8.000	EA		
	Connect to Existing Main	2.000	EA		
	Removed Existing Brick Manhole	1.000	EA		
				TOTAL:	\$44,500.00

Standard Clarifications:

- The information contained herein is proprietary to Tapani Inc. and cannot be used for any purpose other than evaluating this Proposal without the express consent of Tapani.
- The proposal is based on all work occurring on a single mobilization.
- Payment terms are 95% net 30 days with progress payments to be made on a monthly basis. Full payment including retention is to be made within forty-five (45) days after completion of the work. A monthly service charge of 2% will be charged on all past due balances. Tapani will start lien proceedings past 60 days.
- This bid is good for Fifteen (15) days.
- This bid is based upon a mutually agreeable construction schedule.
- All permits and fees required to perform work are excluded, unless noted in the proposal above.
- Delays from others are excluded
- Geotechnical services (compaction testing, materials testing, soils testing, etc) are excluded.
- We are not responsible for unidentified/unknown conditions not identified/quantified on the geo report or plans (such as undocumented fills, debris/rubble/buried foundations, well/septic/existing utilities, excessive stripping/unsuitable depths, peat, etc.)
- This proposal is to become an attachment of the contract
- Tapani shall be entitled to an equitable adjustment to the contract total and/or an extension to the Project schedule for any change or modification in the Work due to changes in materials, quantities, material/fuel price escalation, additional or changed work, City of Weiser or third-party caused delays and/or interference, or unforeseen conditions. Any changes or modifications in the Work, including changes in the contract total and/or Project schedule, shall be made in writing and signed by Tapani and City of Weiser. For all changes or modifications, including costs arising from unforeseen conditions, Tapani shall be entitled to recover its costs, including but not limited to materials, fuel, labor, equipment, subcontractor/supplier costs, over-head, and mark-up related to all changes in the Work. All change orders are subject to the terms and conditions set forth in this agreement.

THE NAME YOU CAN TRUST

Project Specific Clarifications:

- This bid is based on the information provided by Lonnie Chambers via email 01/26/2026
- This proposal is based on the City of Weiser to provide all Supplies and materials for the project as needed.
- This proposal is based on the City of Weiser to provide Water if needed

Items NOT included in Proposal (pricing may be provided on request):

- **Rock excavation: excavation that requires hammering, blasting and/or an excavator larger than 80,000 LB (CAT 330 size). Also, boulder excavation 1 CY or larger**
- **Import granular backfill for trenches and foundations**
- **Haul off and/or disposal of excess material and trench spoils**
- **CDF backfill for trenches**
- **Asphalt paving, concrete curbs and flatwork**
- **Surveying & engineering**
- **Prevailing wages**
- **Bonds & retail sales tax**
- **Subcontractor billing/management system fees (Textura, etc.)**

Sincerely,

Jed Tapani

