

**GAS REGULATOR STATION PIPING-PH II
ARC PROJECT NO. MS21499
KEMPER COUNTY, MISSISSIPPI**

KEMPER COUNTY BOARD OF SUPERVISORS

DEKALB, MISSISSIPPI

ADDENDUM NO. 1

TO: **ALL BIDDERS ON THE ABOVE REFERENCED PROJECT**

FROM: Richmond L. Alexander, P.E.

DATE: July 24, 2026

SUBJECT: **ADDENDUM NO. 1**


Revisions to Proposal and Contract Documents and Plans for the referenced project are as follows:

1. **REPLACE** The Proposal Form in the Contract Documents with the Attached Proposal Form labeled ADDENDUM NO. 1 7-24-26. Addendum adds the following Pay Item No(s). as a Material Alternate

23: 10'' HDPE Gas Line
24: 10'' HDPE Directional Bore
25: 10'' Ball Valve
26: 10'' Blind Flange
27: 16'' Schedule 80 Steel Casing Road Bore

The Proposal Form adds a Material Alternate that if selected would replace the 6'' gas line items with 10'' gas line items as shown above. The station portion of work does not change as part of this Addendum

Submitted By:



Richmond L. Alexander, P.E.

Project Engineer

Date: July 24, 2026

Acknowledged by:

Contractor's signature

Date

THIS ADDENDUM SHALL BE SIGNED, DATED AND SUBMITTED WITH BID DOCUMENTS. FAILURE TO PROPERLY ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AND ATTACH IT TO BID DOCUMENTS SHALL BE GROUNDS FOR REJECTING PROPOSAL.

**PROPOSAL FOR
GAS REGULATOR STATION PIPING - PH II**

**ARC PROJECT NO. MS21499
KEMPER COUNTY BOARD OF SUPERVISORS AND THE KEMPER COUNTY UTILITY DISTRICT
BID DATE: Friday, August 14, 2026, 10:00 am**

PAY ITEM NO.	BID	ESTIMATED QUANTITY	UNIT	UNIT COST	TOTAL
	PAY ITEM				
BASE BID					
1	Mobilization	1	LS	\$	\$
2	Regulator Station Materials	1	LS	\$	\$
3	Station Construction Work (Including labor, equipment, etc.)	1	LS	\$	\$
4	Cathodic Protection Test Station	1	LS	\$	\$
5	Electrical Rack and "Bus Stop" (Including Electrical Panels, conduit, etc)	1	LS	\$	\$
6	Site Electrical (conduit, wire, cable, etc.)	1	LS	\$	\$
7	Size No. 610 Crushed Stone (FM)	185	CY	\$	\$
8	6" HDPE Gas Line	1,350	LF	\$	\$
9	Granular Pipe Bedding Material (SM or SC) (FM)	130	CY	\$	\$
10	Installation and Removal of Temporary Silt Fence	300	LF	\$	\$
11	Wattles	150	LF	\$	\$
12	Hydroseeding (Includes, fertilizer, mulch, seed, etc.)	2	AC	\$	\$
BASE BID TOTAL: \$					
ADDITIVE ALTERNATE NO. 1					
13	6" HDPE Gas Line	5,900	LF	\$	\$
14	6" HDPE Directional Bore	200	LF	\$	\$
15	6" Ball Valve	1	EA	\$	\$
16	6" Blind Flange	1	EA	\$	\$
17	10" Schedule 80 Steel Casing Road Bore	55	LF	\$	\$
18	Granular Pipe Bedding Material (SM or SC) (FM)	325	CY	\$	\$
19	Installation and Removal of Temporary Silt Fence	2,500	LF	\$	\$
20	Wattles	300	LF	\$	\$
21	Additional Erosion Control Measures (Roadway tracking, berms, etc.)	1	LS	\$	\$
22	Hydroseeding (Includes, fertilizer, mulch, seed, etc.)	1.50	AC	\$	\$
ADDITIVE ALT. NO. 1 TOTAL \$					
MATERIAL ALTERNATE					
23	10" HDPE Gas Line	7,250	LF	\$	\$
24	10" HDPE Directional Bore	200	LF	\$	\$
25	10" Ball Valve	1	EA	\$	\$
26	10" Blind Flange	1	EA	\$	\$
27	16" Schedule 80 Steel Casing Road Bore	55	LF	\$	\$
MATERIAL ALT TOTAL \$					
1) The project pay items are provided to be inclusive of all work to be performed as shown in the drawings. All incidental work required to complete the project is to be included in the costs of performing these items.					
2) Contract time shall be 180 calendar days and an additional 45 Calendar Days if Additive Alternat No. 1 is selected.					