



Renew & Rejoice

Cost Breakdown



General Contractor Work

Reconfigured multi-purpose area to include alter servers room, reconfigured and ADA compliant restroom, new storage and janitorial rooms, and new Reconciliation booth
Reconfigured altar and sanctuary
Sacristy reconfiguration and improvements
New flooring throughout the entire building
New lighting throughout the nave and narthex
Complete renovated and ADA compliant restrooms
Outdoor canopy over front doors
New concrete walkways and patio
Narthex flat roof replacement
New window glass and doors surrounding Narthex
Fire suppression system
Additional parking
Additional HVAC and improvements

\$1,450,000

Sanctuary furnishings
(High Altar, Altar,
Seating, Ambo)

\$200,000

Attorney fees
(Road right-of-way)

\$20,000

Columbia City water
meter permits and
meter set

\$30,000

Security Locks and
camera systems

\$35,000

New and additional cushioned pews

\$130,000

Audio/Visual
infrastructure

\$10,000

Stained glass refurbishment
Sanctuary windows replaced

\$75,000

Contingency Fee

\$95,000

Total Project Cost

\$2,045,000



Alégrense y Renovémonos

Desglose de Costos



Trabajo del Contratista General

Reconfiguración del área de usos múltiples para incluir un nuevo cuarto para servidores de altar, un baño reconfigurado y conforme a las normas de la ADA, nuevos cuartos de almacenamiento y limpieza, y un nuevo confesionario.
Reconfiguración del altar y del presbiterio.
Reconfiguración y mejoras de la sacristía.
Nuevo piso en todo el edificio.
Nueva iluminación en toda la nave y el nártex.
Renovación completa de los baños y adaptación conforme a las normas de la ADA.
Cubierta exterior sobre las puertas principales.
Nuevas aceras y patio de concreto.
Reemplazo del techo plano del nártex.
Nuevos vidrios y puertas alrededor del nártex.
Sistema de supresión contra incendios.
Estacionamiento adicional.
Sistema adicional de HVAC y mejoras.

\$1,450,000

Bancas nuevas y adicionales con cojines.

\$130,000

Restauración de los vitrales.
Reemplazo de las ventanas del presbiterio.

\$75,000

Mobiliario del presbiterio (altar mayor, altar, asientos y ambón)

\$200,000

Honorarios de abogados
(derecho de paso vial)

\$20,000

Permisos para el
medidor de agua de la
Ciudad de Columbia y
colocación del medidor

\$30,000

Cerraduras de seguridad
y sistemas de cámaras

\$35,000

Infraestructura de
audio/visual

\$10,000

Fondo para imprevistos

\$95,000

**Costo total del
proyecto**

\$2,045,000