

ADDENDUM NO. 2

Hamlet of Hume Sanitary Sewer System
Allen County, Ohio

Project No. 222873.01

Index of Contents

Addendum No. 2, 2 Item, 4 pages total

Attachments

Bid Form
Addendum Drawing #1

August 17, 2026

I hereby certify that this Addendum was prepared by me or under my direct supervision and that I am a duly registered Engineer under the Laws of the State of Ohio.

ACCESS ENGINEERING SOLUTIONS, LLC



08-17-2026

TO: ALL BIDDERS OF RECORD

ADDENDUM NO. 2 to Drawings and Specifications for the Hamlet of Hume Sanitary Sewer System Project, Allen County, Ohio; as prepared by Access Engineering Solutions, Celina, Ohio.

This Addendum shall hereby be and become a part of the Contract Documents the same as if originally bound thereto.

The following clarifications, amendments, additions, revisions, changes, and modifications change the original Contract Documents only in the amount and to the extent hereinafter specified in this Addendum.

NOTE: Bidders are responsible for becoming familiar with every item of this Addendum and acknowledge the receipt of said addendum on the bid forms.

ITEM NO. 1– Section 00300 of the Project Manual: BID FORM

Base Bid

DELETE:

BID ITEM	DESCRIPTION	UNIT OF MEASURE	Approx. QTY
7	Remove Existing Tree & Stump	EA	13

INSERT:



BID ITEM	DESCRIPTION	UNIT OF MEASURE	Approx. QTY
7	Remove Existing Tree & Stump	EA	24

ITEM NO. 2– CONSTRUCTION DRAWINGS – HAMLET OF HUME SEWER SYSTEM –
ADDENDUM DRAWING #1

Standard detail for the Air Release Structure Detail to replace the Detail shown on page 48 of the Construction Drawings.

ADDENDUM DRAWING #1

ENVIRONMENT ONE AIR RELEASE FEATURE IDENTIFICATION



E-ONE AIR RELEASE STRUCTURE DETAIL

BID FORM
HAMELT OF HUME SANITARY SEWER SYSTEM
ALLEN COUNTY COMMISSIONERS
PROJECT NO. 222873.01
BID DATE: August 20, 2026

ACCESS ENGINEERING SOLUTIONS
1200 IRMSCHER BLVD., SUITE B
CELINA, OH 45822
PHONE: 419-586-1430

Revised - 8-17-2026

CONTRACTOR NAME:

BID ITEM	DESCRIPTION	UNIT OF MEASURE	APPROX. QTY.	UNIT COSTS	TOTAL COSTS
BASE BID					
1	Mobilization, Bonding, and Insurance	LS	1		
2	Clearing and Grubbing	LS	1		
3	Remove Existing Concrete Walk, Drive, & Misc. Concrete or Brick	SF	985		
4	Remove and Repair existing Wood Pillar Wall	LS	1		
5	Remove Existing Catch Basin	EA	9		
6	Remove Existing Flag Pole, Storage, and Re-erection	EA	1		
7	Remove Existing Tree and Stump	EA	24		
8	Removal and Re-erect Existing Mailbox	EA	26		
9	Removal of Ground Mounted Signs, Storage, and Re-erection	EA	3		
10	Asphalt Drive Removal	SF	585		
11	Asphalt Drive Replacement (4" Minimum)	SY	70		
12	6" Reinforced Concrete Drive (Residential)	SY	100		
13	Pavement Replacement / Asphalt Trench Repair	SY	498		
14	4" Concrete Walk	SF	200		
15	6" Yard Drain	EA	9		
16	4" Storm Sewer with Granular Backfill	LF	100		
17	6" Storm Sewer with Granular Backfill	LF	600		
18	Sanitary Sewer Manhole	EA	15		
19	Grinder Pump Package	EA	17		
20	Lateral Kit	EA	17		
21	Electric Service	EA	17		
22	Sanitary Sewer Lift Station	LS	1		
23	4" Force Main Directional Drill	LF	8,715		
24	1.25" Sanitary Sewer Pressure Lateral	LF	5,555		
25	6" Sanitary Sewer SDR-35 Lateral with Native Backfill	LF	3,631		
26	6" Sanitary Sewer SDR-35 Lateral with Granular Backfill	LF	692		
27	6" Sanitary Sewer C906 Lateral Directional Drill	LF	254		
28	Sanitary Sewer Cleanout	EA	37		
29	Septic Tank Sludge Removal - Collapsing	EA	54		
30	8" Sanitary Sewer with Native Backfill	LF	957		
31	8" Sanitary Sewer with Granular Backfill	LF	2,465		
32	8" Sanitary Sewer Jack and Bore	LF	100		
33	Misc. Sanitary Sewer Fittings	LS	1		
34	Misc. Connections to Existing Sanitary Sewer	LS	1		
35	Preconstruction Video	LS	1		
36	Maintaining Traffic	LS	1		
37	Stormwater Pollution Prevention Plan (SWP3)	LS	1	\$4,000.00	\$4,000.00
38	Seeding and Mulching	LS	1		
39	Erosion Control Measures Allowance	EA	1	\$3,500.00	\$3,500.00
40	Construction Staking Allowance	LS	1	\$18,000.00	\$18,000.00
41	Telemetry Allowance	LS	1	\$30,000.00	\$30,000.00
42	Utility Coordination	LS	1	\$150,000.00	\$150,000.00
43	3/4" Electrical Conduit & Wiring	LF	800		
44	1" Electrical/Control Conduit (For Pump Cable)	LF	800		
45	Air Release Valves	EA	2		

TOTAL CONSTRUCTION COSTS

BASE BID TOTAL IN WORDS: