





Last Name First Name

1234 Example Street Nowhere USA

DATE

APPROVED: / /

BY:

PROJECT NOTES:

FACE FRAME CONSTRUCTION

PAINTED CABINETRY: SW9582

FLOOR PLAN


SCALE:

1/2" = 1'

PAGE#

wedellwoodworking@gmail.com







DOOR HARDWARE: BRAND: BERNENSON STYLE: MEADOW SIZE: 1.75" KNOB

FINISH: VERONA BRONZE



DRAWER HARDWARE: BRAND: BERNENSON STYLE: MEADOW

SIZE: 3.75" CENTER TO CENTER PULL


FINISH: VERONA BRONZE




TOE KICK PROFILE



BASE SHOE PROFILE



SHAKER STYLE DOORS TOP DRAWERS: 1.75" RAILS MID/BOTTOM DRAWERS: 2.25" RAILS



SLAB STYLE END

	~		
Ν	O.	ш	=ຽ

CABINET FINISH: SHERWIN WILLIAMS PAINT MATCH SW9582 WHITE SAND

HARDWARE PLACEMENT:

KNOBS: CENTERED HORIZONTALLY IN STILE & ALIGN BASE WITH EDGE OF RAIL PULLS: CENTERED ON DRAWER FRONT

Last Name First Name

1234 Example Street Nowhere USA

DATE

APPROVED: / /

BY:

PROJECT NOTES:

FACE FRAME CONSTRUCTION

PAINTED CABINETRY: SW9582

DETAILS

SCALE:

3/4" = 1'

PAGE#

dollwoodworking@amail.com



BATHROOM VANITY 76"W | 21"D | 34.75"HT x6 Drawers | x1 False Front Drawer | x2 Doors

Cabinetry	-
Finished ends	-
Doors	-
Drawer Boxes	-
Wood Upgrade	- A 57V
Inserts/Pullouts	-, \ \ \ \ \
Finishing	-
Install and delivery	-



Subtotal CONTACT US!

Last Name First Name

1234 Example Street Nowhere USA

DATE

APPROVED: / /

BY:

PROJECT NOTES:

FACE FRAME CONSTRUCTION

PAINTED CABINETRY: SW9582

PRICING

SCALE:

1/2" = 1'

PAGE#

wedellwoodworking@gmail.com



FINAL CONTRACT EXAMPLE VANITY

Date Issued: 08/07/2025 Last Name First Name

1234 Example Street Nowhere USA

Cabinetry	\$0.00
Applied Panels	\$0.00
Doors	\$0.00
Drawer Boxes	\$0.00
Wood Upgrade	\$0.00
Inserts / Pullouts	\$0.00
Finishing	\$0.00
Installation & Delivery	\$0.00
Subtotal	- /
Initial Deposit	- //
Remaining Balance Due	CONTACT US!

PAYMENT TERMS

Initial Deposit shall be paid directly to WEDELL WOODWORKING LLC upon signing this Contract. Balance Due to be paid upon substantial completion of improvements.

DISCLAIMER

It is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard business practices. Any alterations or deviation from above specifications involving extra costs will become an extra charge over and above this contract amount. All agreements contingents upon strikes, acts of nature, or delays beyond our control.

Authorized Signature:	Date:
• • • •	ns are satisfactory and are hereby accepted. You are ent will be made according to the terms listed above. fees and additional interest charges.
Authorized Signature:	Date: