


B:\Engineer\CAD Files\FY2026 PID 123993 Pavement Markings\123993 Pavement Markings.dwg 11-Aug-25 10:09 AM



LOCATION MAP



PORTION TO BE IMPROVED -----
INTERSTATE HIGHWAY -----
FEDERAL ROUTES -----
STATE ROUTES -----
COUNTY & TOWNSHIP ROADS -----
OTHER ROADS -----

UNDERGROUND UTILITIES
CONTACT TWO WORKING DAYS
BEFORE YOU DIG

OHIO811, 8-1-1, 1-800-362-2764
(Non-members must be called directly)

PLAN PREPARED BY:
HOCKING COUNTY ENGINEER
1286 CALIFORNIA AVE.
LOGAN, OHIO 43138

HOCKING COUNTY ENGINEER

HOC-CR VAR PM FY2026

PAVEMENT MARKING

INDEX OF SHEETS:

TITLE SHEET	1
LOCATION MAP	2
GENERAL NOTES	3
GENERAL SUMMARY	4
PAVEMENT MARKING SUBSUMMARY	5

ENGINEER'S SEAL	STANDARD CONSTRUCTION DRAWINGS			SUPPLEMENTAL SPECIFICATIONS	
	MT-99.20	4/19/19		800-2023	7/18/25
	MT-105.10	1/17/20		832	7/18/25
SIGNED: <u>Amanda Breon</u>					
DATE: <u>8/21/2025</u>					

PROJECT DESCRIPTION

PROJECT CONSISTS OF EDGE LINE AND CENTER LINE ON VARIOUS COUNTY ROADS IN HOCKING COUNTY.

EARTH DISTURBED AREAS

PROJECT EARTH DISTURBED AREA:	N/A ACRES
ESTIMATED CONTRACTOR EARTH DISTURBED AREA:	N/A ACRES
NOTICE OF INTENT EARTH DISTURBED AREA:	N/A ACRES

2023 SPECIFICATIONS

THE STANDARD SPECIFICATIONS OF THE STATE OF OHIO, DEPARTMENT OF TRANSPORTATION, INCLUDING SUPPLEMENTAL SPECIFICATIONS LISTED IN THE PLANS AND CHANGES LISTED IN THE PROPOSAL SHALL GOVERN THIS IMPROVEMENT.

I HEREBY APPROVE THESE PLANS AND DECLARE THAT THE MAKING OF THIS IMPROVEMENT WILL NOT REQUIRE THE CLOSING TO TRAFFIC OF THE HIGHWAY AND THAT PROVISIONS FOR THE MAINTENANCE AND SAFETY OF TRAFFIC WILL BE AS SET FORTH ON THE PLANS AND ESTIMATES

APPROVED [Signature]
DATE 8/21/25 HOCKING COUNTY COMMISSIONER

APPROVED [Signature]
DATE 8/21/25 HOCKING COUNTY COMMISSIONER

APPROVED [Signature]
DATE 8/21/2025 HOCKING COUNTY COMMISSIONER

APPROVED [Signature]
DATE 8/21/2025 HOCKING COUNTY ENGINEER

FEDERAL PROJECT NO.	E251037
PID NO.	123993
CONSTRUCTION PROJECT NO.	
RAILROAD INVOLVEMENT	NONE
HOC-CR VAR PM FY26	
1 5	



UTILITIES

THERE ARE NO UNDERGROUND UTILITIES SHOWN ON THIS PLAN. THE NATURE OF THE WORK REQUIRED BY THIS PROJECT WILL NOT AFFECT ANY KNOWN UNDERGROUND UTILITIES THAT EXIST UNDER OR ADJACENT TO THE WORK AREA.

ITEM 614, MAINTAINING TRAFFIC

CONTRACTOR SHALL FOLLOW MT-99.20 AND PROVIDE TRAFFIC CONTROL FOR MOBILE PAVEMENT MARKING OPERATIONS. EDGE LINE PAVEMENT MARKING WILL BE PERFORMED ON ONLY ONE SIDE OF THE ROADWAY AT ANY GIVEN TIME.

AT THE COMPLETION OF EACH WORKING DAY, ALL SIGNS AND CHANNELIZING DEVICES SHALL BE REMOVED FROM THE ROADWAY AND THE ROADWAY OPENED TO THE NORMAL FLOW OF TRAFFIC.

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH ALL APPLICABLE SECTIONS OF THE ODOT C&MS, THE OHIO MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES, AND AS DIRECTED BY THE ENGINEER.

PAYMENT FOR ALL LABOR, EQUIPMENT, AND MATERIALS SHALL BE INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614, MAINTAINING TRAFFIC.

LANE WIDTH

CARE SHALL BE TAKEN TO ENSURE THE CENTERLINE STRIPING IS IN THE ACTUAL CENTER OF THE PAVEMENT. WHERE EDGE LINE IS REQUIRED, THE LANE WIDTH SHALL BE MAXIMIZED OR PLACED WHERE EXISTING EDGE LINE IS LOCATED.

COORDINATION OF WORK

THE CONTRACTOR SHALL COORDINATE THE WORK WITH THE HOCKING COUNTY ENGINEER TO ACCOMMODATE THE COUNTY'S 2026 PAVING PROJECTS. THE COUNTY PAVING PROJECTS MUST BE COMPLETED BEFORE PAVEMENT MARKINGS ARE APPLIED TO THE RESURFACED ROADS.

NOTIFICATION OF TRAFFIC RESTRICTIONS

THROUGHOUT THE DURATION OF THE PROJECT, THE CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER IN WRITING OF ALL TRAFFIC RESTRICTIONS AND UPCOMING MAINTENANCE OF TRAFFIC CHANGES. THE CONTRACTOR SHALL ENSURE THE WRITTEN NOTIFICATION IS SUBMITTED IN A TIMELY MANNER TO ALLOW THE PROJECT ENGINEER TO MEET THE REQUIRED TIME FRAMES SET FORTH IN THE TABLE BELOW TO INFORM THE OFFICE OF COMMUNICATIONS. THIS NOTIFICATION SHALL BE RECEIVED BY THE PROJECT ENGINEER PRIOR TO THE PHYSICAL SETUP OF ANY APPLICABLE SIGNS OR MESSAGE BOARD.

INFORMATION SHOULD INCLUDE, BUT IS NOT LIMITED TO, CONSTRUCTION ACTIVITIES THAT IMPACT OR INTERFERE WITH TRAFFIC AND SHALL LIST THE SPECIFIC LOCATION, TYPE OF WORK, ROAD STATUS, DATE AND TIME OF RESTRICTION DURATION OF RESTRICTION, NUMBER OF LANES MAINTAINED, NUMBER OF LANES CLOSED, DETOUR ROUTES, IF APPLICABLE AND ANY OTHER INFORMATION REQUESTED BY THE PROJECT ENGINEER.

NOTICE TO OFFICE OF COMMUNICATION TIME TABLE		
ITEM	DURATION OF CLOSURE	NOTICE DUE TO OFFICE OF COMMUNICATIONS
RAMP & ROAD CLOSURES	>= 2 WEEKS	21 CALENDAR DAYS PRIOR TO CLOSURE
	> 12 HOURS & < 2 WEEKS	14 CALENDAR DAYS PRIOR TO CLOSURE
	< 12 HOURS	4 BUSINESS DAYS PRIOR TO CLOSURE
LANE CLOSURES & RESTRICTIONS	>= 2 WEEKS	14 CALENDAR DAYS PRIOR TO CLOSURE
	< 12 WEEKS	7 BUSINESS DAYS
START OF CONSTRUCTION & TRAFFIC PATTERN CHANGES	N/A	14 CALENDAR DAYS PRIOR TO IMPLEMENTATION

ANY UNFORSEEN CONDITIONS NOT SPECIFIED IN THE PLANS REQUIRING TRAFFIC RESTRICTION SHALL ALSO BE REPORTED TO THE PROJECT ENGINEER USING THE NOTICE TO OFFICE OF COMMUNICATION TIME TABLE.

THE PROJECT ENGINEER WILL FORWARD THIS INFORMATION TO THE FOLLOWING:

DISTRICT PUBLIC INFORMATION OFFICER (PIO):
ASHLEY RITTENHOUSE
PHONE: (740)-568-3918
EMAIL: ASHLEY.RITTENHOUSE@DOT.OHIO.GOV

CENTRAL OFFICE SPECIAL HAUL PERMITS SECTION:
FAX: (614)-728-4099
HAULING.PERMITS@DOT.OHIO.GOV

THE PIO WILL, IN TURN, NOTIFY THE PUBLIC, THE LOCAL EMERGENCY SERVICES, AFFECTED SCHOOLS AND BUSINESSES, AND ANY OTHER IMPACTED LOCAL PUBLIC AGENCY OF THE ABOVE MENTIONED ITEMS, VIA MEDIA SOURCES.

PAVEMENT MARKING SUBSUMMARY