


	Catalog	
2 - MP1 - Rev F.pdf ·······		
4 - MP2 - Rev F.pdf ·······		
14 - MP11 - Rev A.pdf ····		······································
15 - MP12 - Rev A.pdf ····		4
16 - MP13 - Rev A.pdf ····		5
17 - MP14 - Rev A.pdf ····		6
18 - MP15 - Rev A.pdf ····		······································
19 - MP16 - Rev A.pdf ····		8
20 - MP17 - Rev A.pdf ····		9
21 - MP18 - Rev A.pdf ····		
22 - MP19 - Rev A.pdf ····		
23 - MP20 - Rev A.pdf ····		
24 - MP21 - Rev A.pdf		
25 - MP22 - Rev A.pdf ····		
26 - MP23 - Rev A.pdf ····		
27 - MP24 - Rev A.pdf ····		
28 - MP25 - Rev A.pdf ····		
2 - MP1 - Rev F.pdf ·········· 4 - MP2 - Rev F.pdf ········ 14 - MP11 - Rev A.pdf ···· 15 - MP12 - Rev A.pdf ···· 16 - MP13 - Rev A.pdf ···· 17 - MP14 - Rev A.pdf ···· 18 - MP15 - Rev A.pdf ···· 19 - MP16 - Rev A.pdf ···· 20 - MP17 - Rev A.pdf ···· 21 - MP18 - Rev A.pdf ···· 21 - MP18 - Rev A.pdf ···· 22 - MP19 - Rev A.pdf ···· 23 - MP20 - Rev A.pdf ···· 24 - MP21 - Rev A.pdf ···· 25 - MP22 - Rev A.pdf ···· 26 - MP23 - Rev A.pdf ···· 27 - MP24 - Rev A.pdf ···· 28 - MP25 - Rev A.pdf ···· 13 - HD1 - Rev B.pdf ·····		18






Notes:	Rev	Ву	Date	Description	MNC HIGH PERFOMANCE*** Darren Gray CAD Services 12 Hawke Drive, Woolgoolga NSW 2456
TF & TB BOLTS TO HAVE HARDNED	F	DG	08/07/2021	PANEL GP14 MOVED BACK TO ORIGIN	AL LOCATION Woolgooliga NSW 2456
WASHER UNDER TURNING PART	Е	DG		RE-ISSUE 07-07-21	
TB & TF CONNECTION TO USE LOAD IND WASHERS.	D	DG	09/06/2021	CHANGES TO GROUND FLR AS PER R	Drawn By: DG
	С	DG	04/06/2021	ISSUED FOR APPROVAL	Checked By:
	В	DG	01/06/2021	EXT PANELS CHANGED, PENOS ADDE	D Approved By:
	Α	DG	01/06/2021	EXT PANELS CHANGED, PENOS ADDE	Scale: Project No: Drawing No: Size: Rev
	Α	DG	17/05/2021	PANELS UPDATED	1:50



Notes:		Ву	Date	Description	MNC HIGH PERFOMANCE*** Darren C 12 Hawk	Gray CAD Services Ke Drive, Olga NSW 2456
TF & TB BOLTS TO HAVE HARDNED	Α	DG	03/08/2021	FOR APPROVAL	woolgot	olga NSW 2456
WASHER UNDER TURNING PART					1	
TB & TF CONNECTION TO USE LOAD IND WASHERS.					SECTION D	Drawn By: DG
						Checked By:
					GRID 3	Approved By:
					Scale: Project No: Drawing No:	Size: Rev
					1:50 1392 MP11	A1 A




GRID 6

Scale: Project No: 1392


Approved By:

Size: Rev


Drawing No:
MP12





Notes:	Rev	Ву	Date	Description	MNC HIGH PERFOMANCE*** Darre	n Gray CAD Services wke Drive, goolga NSW 2456
TF & TB BOLTS TO HAVE HARDNED	Α	DG	03/08/2021	FOR APPROVAL	Woong	Joolga NSW 2456
WASHER UNDER TURNING PART						
TB & TF CONNECTION TO USE LOAD IND WASHERS.					SECTION K	Drawn By: DG
					- OLOTION K	Checked By:
					GRID 7	Approved By:
					Scale: Project No: Drawing No:	Size: Rev
					─ 1:50 1392 MP13	A1 A




Notes:	Rev	Ву	Date	Description	MNC HIGH PERFOMANCE*** Darre 12 Ha Woolg	n Gray CAD Services wke Drive, Joolga NSW 2456
TF & TB BOLTS TO HAVE HARDNED	A	DG	03/08/2021	FOR APPROVAL		
WASHER UNDER TURNING PART						
TB & TF CONNECTION TO USE LOAD IND WASHERS.					SECTION R	Drawn By: DG
						Checked By:
					GRID 8	Approved By:
					Scale: Project No: Drawing No:	Size: Rev
					1:50 1392 MP14	A1 A









Notes:	Rev	Ву	Date	Description	MNC HIGH PERFOMANCE	Darren Gray CAD Services 12 Hawke Drive, Woolgoolga NSW 2456
TF & TB BOLTS TO HAVE HARDNED	А	DG	09/08/2021	FOR APPROVAL.		Woolgoolga NSW 2456
WASHER UNDER TURNING PART						
B & TF CONNECTION TO USE LOAD IND WASHERS.					ROOF MARKING PLAN	Drawn By: DG
					ROOF WARKING FLAN	Checked By:
						Approved By:
					Scale: Project No: Drawing	
					1:40 1392 MF	217 AO A




Notes:	Rev	Ву	Date	Description	MNC HIGH PERFOMANCE***	Darren Gray CAD Services 12 Hawke Drive, Woolgoolga NSW 2456		
TF & TB BOLTS TO HAVE HARDNED	Α	DG	09/08/2021	FOR APPROVAL.		Woolgoolga NSW 2456		
WASHER UNDER TURNING PART								
TB & TF CONNECTION TO USE LOAD IND WASHERS.					ROOF MARKING PLAN	Drawn By: DG		
						Checked By:		
					PURLINS REMOVED	Approved By:		
					Scale: Project No: Drawing No:	Size: Rev		
					1:50 1392 MP18	A0 A		




Notes:	Rev	Ву	Date	Description	MNC F	HIGH PERFOMANCE***	Darren C	Gray CAD Services ke Drive, blga NSW 2456	-)	E
TF & TB BOLTS TO HAVE HARDNED	Α	DG	09/08/2021	FOR APPROVAL.]		woolgoc	nga NSW 2456		
WASHER UNDER TURNING PART										
TB & TF CONNECTION TO USE LOAD IND WASHERS.					MADK	ING PLAN		Drawn By: D0	G	
					MARKING PLAN	ING PLAN		Checked By:		
					RL189	90		Approved By:		
					Scale:	Project No: Drawing No:		•	1	Rev
					1:50	1392 MP19			A0	Α



Notes:	Rev	Ву	Date	Description	MNC F	IIGH PERFOMANCE***	Darren G 12 Hawk	ray CAD Services e Drive, Iga NSW 2456	-)C	_
TF & TB BOLTS TO HAVE HARDNED	Α	DG	09/08/2021	FOR APPROVAL.	7		woolgool	iga NSW 2456		
WASHER UNDER TURNING PART										
TB & TF CONNECTION TO USE LOAD IND WASHERS.					MADK	ING PLAN		Drawn By: DG	}	
					MARKING PLAN		Checked By:			
					RL1346	RL13460		Approved By:		
					Scale:	Project No: Drawing No:			Size: Re	.v
					1 1:50	1392 MP20			A0	Α



Notes:	Rev	Ву	Date	Description	MNC H	IIGH PERFOMANCE***	Darren Gr 12 Hawke	ray CAD Service e Drive, ga NSW 2456	es 📄	<u>—</u>
TF & TB BOLTS TO HAVE HARDNED	Α	DG	09/08/2021	FOR APPROVAL.	1		woolgool	ya 11311 2450		
WASHER UNDER TURNING PART										
TB & TF CONNECTION TO USE LOAD IND WASHERS.					PANFI	L SECTION H		Drawn By:	DG	
								Checked By:		
					GRID 5			Approved By:		
					Scale:	Project No: Drawing No:			Size:	Rev
					1:50	1392 MP21			A1	∣ A I



Notes:	Rev	Ву	Date	Description	MNC F	HIGH PERFOMANCE***	Darren G 12 Hawk	Gray CAD Services Se Drive, Iga NSW 2456		_
TF & TB BOLTS TO HAVE HARDNED	А	DG	09/08/2021	FOR APPROVAL.			wooigoo	iga NSW 2456		
WASHER UNDER TURNING PART										
TB & TF CONNECTION TO USE LOAD IND WASHERS.					SECT	SECTION S			G	
						1014 3		Checked By:		
					GRID B			Approved By:		
					Scale:	Project No: Drawing No:		•		Rev
					1:50	1392 MP22			A0	ΙA

